BOARD OF SUPERVISORS AGENDA ITEM SUMMARY

Requested Board Meeting Date: April 16, 2013

ITEM SUMMARY, JUSTIFICATION AND/OR SPECIAL CONSIDERATIONS:

Low Bid: Award of Contract, Requisition No. 83510, in the amount of \$5,007,831.96, Base Bid plus Add Alternate No. 1 – Pedestrian Path and Add Alternate No. 2 - Landscape, to the lowest responsive bidder, Southern Arizona Paving & Construction Co., (Headquarters at Tucson, Arizona), for the construction of Orange Grove Road, Camino de la Tierra to La Cholla Boulevard Project. The contract term is thirty months with the ability to extend the term for contract completion. Construction is to be complete within 270 working days from Notice to Proceed. <u>Funding Source</u>: 1997 HURF Bond Funds, DOT-44 (95.6%), RTA Intersection Safety Funds (4.4%) <u>Administering Department</u>: Public Works – Capital Projects

Number of Responses: 6

Contract Officer:

Chris J. Barnhill, CPPB, 724-3721 Procurement Department

CLERK OF BOARD USE ONLY: BOS MTG.

ITEM NO. _____

TABULATION OF SUBMITTALS FOR SOLICITATION NO. 83510

Firm Name	Base Bid	Add	Add	Total Bid
		Alternate #1	Alternate #2	Amount
Southern Arizona Paving	\$4,665,280.36	\$ 94,824.10	\$ 247,727.50	\$ 5,007,831.96
Select Development	\$5,043,944.83	\$ 75,888.36	\$ 231,456.87	\$ 5,351,290.06
Markham Contracting	\$5,218,216.86	\$ 84,200.81 ¹	\$ 186,673.55 ¹	\$ 5,489,091.22 ¹
Borderland Construction	\$5,223,258.56	\$ 89,397.25	\$ 246,995.19	\$ 5,559,651.00
KE & G Construction	\$5,342,576.09 ²	\$ 135,852.00	\$ 257,669.90	\$ 5,736,097.99 ²
Eagle Rock Excavating	\$5,570,705.30 ³	\$ 87,180.66	\$ 230,341.71	\$ 5,888,227.67 ³
Engineer's Estimate	\$5,740,183.44	\$ 150,082.80	\$ 305,923.00	\$ 6,196,189.24

¹ Corrected totals after insertion of Base Bid unit price of \$2.50/S.Y. for item 8030400 Granite Mulch into Add Alternates #1 and #2 per bid instructions.
² Corrected totals, scrivener's error in the total extension of all base bid line items
³ Corrected totals after extension of Eagle Rock's unit prices for Base Bid items 5101408, 5102206 and 5102208.