

BOARD OF SUPERVISORS AGENDA ITEM SUMMARY

Requested Board Meeting Date: February 17, 2015

ITEM SUMMARY, JUSTIFICATION AND/OR SPECIAL CONSIDERATIONS:

Low Bid: Award of Contract, Solicitation No. 166397, in the amount of \$808,000.00 to the lowest responsive bidder, K E & G CONSTRUCTION, INC, (Headquarters at Tucson, AZ), for the construction of the NOGALES HIGHWAY/OLD NOGALES HIGHWAY INTERSECTION RECONSTRUCTION (40TNHS) Project. The contract term is 18 Months with the ability to extend the term for contract completion. Construction is to be complete within 90 working days from Notice to Proceed. Funding Sources: DOT 53 FUNDS: (53.5%), RTA: (44%), Tucson Water (1.5%), HURF: (1%) Administering Department: Department of Transportation.

Number of Responses: 5

Contract Officer: Anthony V. Schiavone, 724-3245
Procurement Department

TABULATION OF SUBMITTALS FOR SOLICITATION #166397

<u>Respondents</u>	<u>Total Bid</u>	<u>Notes</u>	<u>% variance from EE</u>
K E & G Construction	\$808,000.00		4.3%
Falcone Brothers and Associates, Inc.	\$ 843,705.50	1	8.9%
Day's Excavating, Inc.	\$ 857,387.60	2	10.7%
Degan Construction, LLC	\$ 881,489.70	3	13.8%
Clear Contracting Company	\$906,145.50		17.0%
ENGINEER'S ESTIMATE	\$ 774,414.50		
1 - Extension Error on Item # 9020002, Chain Link Fence, Type 1 (48"). Submitted unit price of \$18.00 extended to \$9,576.00. Corrected extended value for 523 units is \$9,414.00. Submitted Bid Total \$843,867.50, actual as shown.			
2 - Extension Error on Item # 2030401, Drainage Excavation. Submitted unit price of \$9.00 extended to \$18,858.00. Corrected extended value for 2,694 is \$24,246.00. Submitted Bid Total \$849,999.60, actual as shown.			
3 - Scrivener's Error on total submitted. Submitted \$864,468.00. Actual as shown.			

CLERK OF BOARD USE ONLY: BOS MTG. _____

ITEM NO. _____