

## **BOARD OF SUPERVISORS AGENDA ITEM SUMMARY**

Requested Board Meeting Date: March 3, 2015

---

---

### **ITEM SUMMARY, JUSTIFICATION AND/OR SPECIAL CONSIDERATIONS:**

Low Bid: Award of Contract, Solicitation No. 164403, in the amount of \$6,661,082.99 to the lowest responsive bidder, THE ASHTON COMPANY, INC., (Headquarters at Tucson, AZ), for the construction of the HUGHES ACCESS ROAD RELOCATION: OLD NOGALES HWY TO ALVERNON WAY Project. The contract term is twenty-six months with the ability to extend the term for contract completion. Substantial completion of the work provided for in the contract shall be achieved by December 1, 2015. Funding Sources: County HURF (12.6%) 100% Administering Department: Transportation.

Number of Responses: 7

Contract Officer: Mark Koskiniemi, 724-3723  
Procurement Department

### **TABULATION OF SUBMITTALS FOR SOLICITATION #164403**

<u>Respondents</u>	<u>Total Bid</u>	<u>Notes</u>	<u>% variance from EE</u>
THE ASHTON COMPANY, INC.	\$ 6,661,082.99		-12.2%
HUNTER CONTRACTING COMPANY	\$ 7,357,546.40		-3.1%
MARKHAM CONTRACTING COMPANY, INC.	\$ 7,451,424.10	1	-1.8%
BORDERLAND CONSTRUCTION COMPANY, INC.	\$ 7,734,669.20		1.9%
GRANITE CONSTRUCTION COMPANY	\$ 7,767,295.30	2	2.3%
FALCONE BROS AND ASSOCIATES	\$ 8,130,125.34	3	7.1%
ACHEN GARDNER CONSTRUCTION, LLC	\$ 9,047,473.65		19.2%
ENGINEER'S ESTIMATE	\$ 7,590,012.86		
1 - Scrivener's error on total submitted. Submitted \$7,451,395.10, actual as shown.			
2 - Scrivener's error on total submitted. Submitted \$7,767,295.20, actual as shown.			
3 - Extension errors for line items 4060001 - Asphaltic Concrete (No. 1), 4060002 - Asphaltic Concrete (No. 2), and 7310350 - Control Cabinet Foundation. Submitted \$8,135,224.34, actual as shown.			

---

---

CLERK OF BOARD USE ONLY: BOS MTG. \_\_\_\_\_

ITEM NO. \_\_\_\_\_