



**PIMA COUNTY PROCUREMENT DEPARTMENT**  
130 W. CONGRESS ST., 3RD FLOOR, TUCSON, AZ 85701-1207  
PHONE: (520) 724-8161 FAX: (520) 222-1484

Mary Jo Furphy  
Procurement Director

---

**December 12, 2019**

**AMENDMENT NO. THREE (3)**

**IFB-PO-2000052; INA ROAD CONSTRUCTION DEBRIS LANDFILL PHASE 1 – CLOSURE (2INARD)**

Be advised of the following changes, clarifications and/or additions to the above-referenced Solicitation as stated in the following Amendment.

**SOLICITATION DUE DATE:**

The Bid Due Date is **Tuesday, December 17, 2019 at 3:00, Local Tucson Time.**

**QUESTIONS/ANSWERS:**

- Q. 1) With the amount of available material in the two stockpiles, there appears to be a sufficient quantity of material available to meet the cut and fill requirements. Actually based on our calculations, upwards of 100,000 cy of excess material will remain. Does the County want to move that material and re-stockpile it onsite, incurring additional costs, or just the excess in the current stockpile locations and then do the remaining work under the piles in Phase 2?
- A. 1) The stockpiles as placed will need to be used in order to meet the final proposed grades. It is expected that most of the material is required for this purpose. Any remaining extra fill can be applied to the final shape of the landfill. The critical element is maintaining the correct drainage slope, and ensuring that the drainage flows to the basins correctly. This cubic yardage is already included in the bid because it involves completing the 1 foot soil layer, any "extra" is incidental and will be handled in accordance with Article 20 of the General Conditions.

All other requirements and terms of the Solicitation remain unchanged. Failure to include acknowledgment of all amendments may be cause for rejection.

This Amendment is a total of one (1) page.

If any questions, please contact me via e-mail at [Matthew.Sage@pima.gov](mailto:Matthew.Sage@pima.gov).

/s/ Matthew Sage

Matthew Sage, CPPB; Procurement Officer