






PIMA COUNTY DEPARTMENT OF TRANSPORTATION 

PROJECT: 

CONTRACTOR: 

CONTRACT NO.: 

AMOUNT: 

FUNDING: 

Bopp Road: Sarasota Boulevard at Kinney Road Improvements (4KINBO) 

Southern Arizona Paving & Construction Co. 
4102 East Illinois Street 
Tucson, Arizona 85714 

CT-TR-20-203 

$4,586, 107.00 

Transportation CIP Projects 
(Federal (FHWA) - 62%, SW Benefit Impact Fees - 38%) 

THIS Contract is entered into between Pima County, a body politic and corporate of the State of Arizona, 
hereinafter called COUNTY, and Southern Arizona Paving & Construction Co., hereinafter called CONTRACTOR, 
collectively referred to as the Parties.· 

WITNESSETH 

WHEREAS, COUNTY requires , consistent with the provisions of A.R.S. Title 34, the services of a CONTRACTOR 
to provide all equipment, labor, and materials required to construct the Bopp Road : Sarasota Boulevard at Kinney 
Road Improvements (4KINBO) Project ("Project"); and 

WHEREAS , CONTRACTOR submitted the low responsive, responsible bid in response to IFB-P0-2000054 for the 
COUNTY for said work and is qualified and willing to provide such services. 

NOW, THEREFORE , in consideration of the foregoing recitals and other valuable and good consideration the 
Parties hereto agree as follows: 

ARTICLE 1 - TERM AND EXTENSION/RENEWAUCHANGES 

This Contract as approved by the Board of Supervisors commences on February 4, 2020 and terminates on 
December 31 , 2021 , unless sooner terminated or further extended pursuant to the provisions of this Contract. 

Construction completion time for the work to be performed under this Contract will be 190 working days after the 
date of Notice to Proceed. Liquidated damages will be assessed based upon the construction completion time. 
COUNTY has the option to extend the Contract termination date for project completion. Any modification or 
extension of the Contract termination date will be by formal written amendment executed by the Parties. The 
Procurement Director or the COUNTY Board of Supervisors, as required by the Pima County Procurement Code 
must approve change orders to the Contract or the Scope of Services before CONTRACTOR performs the work 
authorized by the change order. 

ARTICLE 2 - SCOPE OF SERVICES 

CONTRACTOR will provide for the COUNTY all labor, materials and equipment necessary to complete the Bopp 
Road: Sarasota Boulevard at Kinney Road Improvements (4KINBO) Project. All work shall be as called for by 
Pima County IFB-P0-2000054 Bid Documents, any issued Amendment(s) , EXHIBIT B: Special Conditions (78 
pages) , Exhibit C: General Conditions (10 pages) , PAG Standard Specifications for Public Improvements 2015 
Edition , and other documents incorporated into this contract, all made a part hereof. 

ARTICLE 3 - COMPENSATION AND PAYMENT 

A. General 
1. In consideration of the services specified in this Contract, the COUNTY agrees to pay 

CONTRACTOR in the manner hereinafter specified . For this Article, "SUBCONTRACTOR" 
includes SUPPLIER. Payment will be made based on EXHIBIT A: Bid Schedule (6 pages) 
submitted by Contractor in response to IFB-P0-2000054, and attached hereto and made part of 
this Contract. 
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