



**BOARD OF SUPERVISORS AGENDA ITEM REPORT
CONTRACTS / AWARDS / GRANTS**

Award Contract Grant

Requested Board Meeting Date: 12/06/22

or Procurement Director Award

** = Mandatory, information must be provided*

***Contractor/Vendor Name/Grantor (DBA):**

M Anderson Construction Corp (Headquarters: Tucson, AZ)

***Project Title/Description:**

Manzanita Park Improvement Project (PMZSCR)

***Purpose:**

Award: Contract No. CT-CPO-23-162. This award of contract is recommended to the lowest responsive, responsible bidder in the amount of \$3,634,252.50 for a contract term from 12/06/22 to 06/30/24 to install one natural turf multi-use field and support facilities such as irrigation, lighting, parking, restrooms, and accessible walkways. Administering Department: Capital Program Office.

***Procurement Method:**

Invitation for Bid (IFB) No. IFB-PO-2300013 was conducted in accordance with the A.R.S. § 34-201 and Pima County Procurement Code 11.12.010. Three (3) responses were received. One bidder was deemed non-responsive for failure to submit required SBE Assurances Verification and utilizing incorrect Bid for Fixed Price Construction Form. Both responsive bidders met the small business enterprise goal of three percent (3%).

Attachments: Notice of Recommendation for Award and Contract.

***Program Goals/Predicted Outcomes:**

To provide additional multi-use fields and facilities to the southwest region of Pima County already lacking in recreational sports venue opportunities.

***Public Benefit:**

The installation of dedicated sports fields greatly increases the ability to incorporate a wide variety of recreation sports venues and not limit the facility to a sport-specific program. In addition to the economic benefits, adding recreation amenities promotes healthy, socially engaged lifestyles.

***Metrics Available to Measure Performance:**

Performance will be measured using the contractor evaluation process as outlined in BOS Policy D29.1(E).

***Retroactive:**

No.

TO: COB 11/23/22 (1)

VER: 1

PGS: 27

NOV23'22PM0154PO

Contract / Award Information

Document Type: CT Department Code: CPO Contract Number (i.e., 15-123): 23-162

Commencement Date: 12/06/22 Termination Date: 06/30/24 Prior Contract Number (Synergen/CMS): _____

Expense Amount: \$* \$3,634,252.50 Revenue Amount: \$ _____

*Funding Source(s) required: Misc. Funds 79% (Gov't & Agency 77%, Spec Revenue 2%) and General Funds 21% (22/23 Paygo 19%, Other 2%)

Funding from General Fund? Yes No If Yes \$ 763,193.00 % 21

Contract is fully or partially funded with Federal Funds? Yes No

If Yes, is the Contract to a vendor or subrecipient? _____

Were insurance or indemnity clauses modified? Yes No

If Yes, attach Risk's approval.

Vendor is using a Social Security Number? Yes No

If Yes, attach the required form per Administrative Procedure 22-10.

Amendment / Revised Award Information

Document Type: _____ Department Code: _____ Contract Number (i.e., 15-123): _____

Amendment No.: _____ AMS Version No.: _____

Commencement Date: _____ New Termination Date: _____

Prior Contract No. (Synergen/CMS): _____

Expense or Revenue Increase Decrease Amount This Amendment: \$ _____

Is there revenue included? Yes No If Yes \$ _____

*Funding Source(s) required: _____

Funding from General Fund? Yes No If Yes \$ _____ % _____

Grant/Amendment Information (for grants acceptance and awards) Award Amendment

Document Type: _____ Department Code: _____ Grant Number (i.e., 15-123): _____

Commencement Date: _____ Termination Date: _____ Amendment Number: _____

Match Amount: \$ _____ Revenue Amount: \$ _____

*All Funding Source(s) required: _____

*Match funding from General Fund? Yes No If Yes \$ _____ % _____

*Match funding from other sources? Yes No If Yes \$ _____ % _____

*Funding Source: _____

*If Federal funds are received, is funding coming directly from the Federal government or passed through other organization(s)? _____

Contact: Dawn Dargan

Keith E. Rogers Digitally signed by Keith E. Rogers Date: 2022.11.23 08:36:33 -0700

Department: Acting Procurement Director Scott Loomis Digitally signed by Scott Loomis Date: 2022.11.23 08:44:41 -0700

Telephone: 520.724.8458

Department Director Signature/Date: _____ Nancy Cole 11/23/22

Deputy County Administrator Signature/Date: [Signature] 11/23/2022

County Administrator Signature/Date: [Signature] 11/23/2022
(Required for Board Agenda/Addendum Items)



NOTICE OF RECOMMENDATION FOR AWARD

Date of Issue: November 23, 2022

The Pima County Procurement Department hereby issues formal notice to respondents to Solicitation No. IFB-PO-2300013 for Manzanita Park Improvement Project (PMZSCR) that the following listed respondent will be recommended for award as indicated below. The award action is scheduled to be performed by the Board of Supervisors on or after December 6, 2022.

Award is recommended to the lowest, responsive and responsible Bidder.

<u>AWARDEE NAME</u>	<u>BASE BID</u>	<u>ADDITIVE ALTERNATE 1</u>	<u>ADDITIVE ALTERNATE 2</u>	<u>ADDITIVE ALTERNATE 3</u>	<u>TOTAL BID</u>	<u>AWARD AMOUNT</u>
M Anderson Construction Corp	\$2,577,150.00	\$316,152.50	\$515,950.00	\$225,000.00	\$3,634,252.50	\$3,634,252.50
<u>OTHER RESPONDENTS</u>	<u>BASE BID</u>	<u>ADDITIVE ALTERNATE 1</u>	<u>ADDITIVE ALTERNATE 2</u>	<u>ADDITIVE ALTERNATE 3</u>	<u>TOTAL BID</u>	
Durazo Construction Corporation	\$3,736,000.00	\$318,754.00	\$861,764.00	\$231,178.00	\$5,147,696.00	
Kapp-Con, Inc	Non-responsive					

Engineer's Estimate: \$2,056,945.93

Issued by: Denise Waldo, Procurement Officer

Telephone Number: 520.724.8458

This notice is in compliance with Pima County Procurement Code §11.12.010(C) and §11.20.010(C).

Copy to: Pima County SBE via e-mail at SBE@pima.gov.

PIMA COUNTY CAPITAL PROGRAM OFFICE

PROJECT: Manzanita Park Improvement Project (PMZSCR)

CONTRACTOR: M Anderson Construction Corp
4650 N Kain Ave
Tucson, AZ 85705

CONTRACT NO.: CT-CPO-23-162

AMOUNT: \$3,634,252.50

FUNDING: MISCELLANEOUS (79%) AND GENERAL (21%)

CONSTRUCTION SERVICES CONTRACT

1. Parties, Background and Purpose.

- 1.1. Parties. This Contract is entered into between Pima County, a body politic and corporate of the State of Arizona, hereafter called County, and M Anderson Construction Corp, hereinafter called Contractor, and collectively referred to as the Parties.
- 1.2. Authority. County requires, consistent with the provisions of A.R.S. Title 34, the services of a Contractor to provide all equipment, labor, and materials required to construct the Manzanita Park Improvement Project (PMZSCR) ("Project").
- 1.3. Solicitation. County previously issued Solicitation No. IFB-PO-2300013 for Manzanita Park Improvement Project (PMZSCR) (the Solicitation). Contractor submitted the low responsive, responsible bid in response to the Solicitation for said work and is qualified and willing to provide such services.

2. Term and Extension/Renewal/Changes.

- 2.1. Initial Term. This Contract, as approved by the Board of Supervisors, commences on 12/06/22, and terminates on 06/30/24, unless sooner terminated or further extended pursuant to the provisions of this Contract.
- 2.2. Construction Completion. Construction completion time for the work to be performed under this Contract will be **205** calendar days after the date of Notice to Proceed. Liquidated damages will be assessed based upon the construction completion time.
- 2.3. Extension Options. County has the option to extend the contract termination date for purposes of project completion. Any modification or extension of the contract termination date must be by formal written amendment executed by the Parties.

3. Scope of Services. Contractor will provide County all labor, materials and equipment necessary to complete the project as described in the Construction Documents prepared by McGann & Associates Inc. dated 06/24/22 included in the bid documents in Pima County Solicitation No. IFB-PO-2300013 – Manzanita Park Improvement Project (PMZSCR), Exhibit B: General Conditions (14 pages), Technical Specifications and Plans, and other documents incorporated into this contract.

4. **Compensation and Payment.**

4.1 Compensation. County will pay Contractor as specified.

4.1.1 Invoices. Contractor will provide detailed documentation in support of requested payment. Contractor must cite the Contract number on all invoices. Payments will be made in accordance with A.R.S. § 34-221.

4.1.1.1 For the period of record retention required under Article 24, County reserves the right to question any payment made under this Article and to require reimbursement by setoff or otherwise for payments determined to be improper or contrary to the Contract or law.

4.1.2 Price. Total payment for this Contract will not exceed \$3,634,252.50. Payment for this Contract will be made based on Exhibit A - Bid for Fixed Price Construction Contract (2 Pages) submitted by Contractor in response to Solicitation No. IFB-PO-2300013 for the Total Bid amount which is comprised of the Base Bid plus Additive Alternate 1, Additive Alternate 2, and Additive Alternate 3.

4.1.3 Work Performed. Contractor will not perform work in excess of the contract amount without prior authorization by an amendment executed by the Parties. Work performed in excess of the contract amount without prior authorization by amendment is at Contractor's own risk.

5. **Insurance.** The Insurance Requirements herein are minimum requirements for this Contract and in no way limit the indemnity covenants contained in this Contract.

5.1. Ratings. Contractor's insurance shall be placed with companies licensed in the State of Arizona and the insureds shall have an "A.M. Best" rating of not less than A- VII. County in no way warrants that the minimum insurer rating is sufficient to protect the Contractor from potential insurer insolvency.

5.2. Insurance Coverages and Limits.

5.2.1. Minimum Scope and Limits of Insurance: Contractor will procure and maintain at its own expense insurance policies (the "Required Insurance") satisfying the below requirements (the "Insurance Requirements") until all of its obligations under this Contract have been met. The below Insurance Requirements are minimum requirements for this Contract and in no way limit Contractor's indemnity obligations under this Contract. County in no way warrants that the required insurance is sufficient to protect the Contractor for liabilities that may arise from or relate to this Contract. If necessary, Contractor may obtain commercial umbrella or excess insurance to satisfy the Insurance Requirements.

5.2.1.1. Commercial General Liability (CGL) – Occurrence Form with limits of \$2,000,000 Each Occurrence and \$2,000,000 General Aggregate. Policy will include bodily injury, property damage, and broad form contractual liability coverage, personal and advertising injury and products – completed operations.

5.2.1.2. Business Automobile Liability – Bodily Injury and Property Damage for any owned, hired, and/or non-owned automobiles used in the performance of this Contract with a Combined Single Limit (CSL) of \$1,000,000 each accident.

5.2.1.3. Workers' Compensation and Employers' Liability - Statutory requirements and benefits for Workers' Compensation. In Arizona, WC coverage is compulsory for employers of one or more employees. Employer's Liability coverage- \$1,000,000 each accident and each person - disease.

5.2.1.4. Builder's Risk Insurance – Insurance applies to this contract. Contractor is required to maintain throughout the course of construction Builder's Risk Insurance in a dollar amount equal to the full insurable value under contract, which shall include "All Risk"

coverage. Pima County shall be named as a "Loss Payee". Contractor is responsible for equipment, materials, and supplies until completion of the project and acceptance by County.

5.2.1.5. Claims-Made Coverage. Claim-Made Insurance Coverage - If any part of the Required Insurance is written on a claims-made basis, any policy retroactive date must precede the effective date of this Contract, and Contractor must maintain such coverage for a period of not less than three (3) years following Contract expiration, termination or cancellation.

5.3. Additional Insurance Requirements:

The policies will include, or be endorsed to include, as required by this written agreement, the following provisions:

5.3.1. Additional Insured: The General Liability and Business Automobile Liability Policies shall each be endorsed to include Pima County, its departments, districts, boards, commissions, officers, officials, agents, and employees as additional insureds with respect to liability arising out of the activities performed by or on behalf of Contractor.

5.3.2. Subrogation: The General Liability, Business Automobile Liability and Workers' Compensation Policies shall each contain a waiver of subrogation endorsement in favor of County, its departments, districts, boards, commissions, officers, officials, agents, and employees for losses arising from work performed by or on behalf of Contractor.

5.3.3. Primary Insurance: The Contractor's policies shall stipulate that the insurance afforded the Contractor shall be primary and that any insurance carried by County, its agents, officials, or employees shall be excess and not contributory insurance.

5.3.4. Insurance provided by Contractor shall not limit Contractor's liability assumed under the indemnification provisions of this Contract.

5.4. Notice of Cancellation:

Each Required Insurance policy must provide, and certificates specify, County will receive not less than 30 days advance written notice of any policy cancellation, except 10-days prior notice is sufficient when the cancellation is for non-payment of a premium. Notice shall include the County project or contract number and project description.

5.5. Verification of Coverage:

Contractor will furnish County with certificates of insurance as required by this Contract. An authorized representative of the insurer will sign the certificates.

5.5.1. All certificates and endorsements, as required by this Contract, are to be received and approved by County before work commences. Each insurance policy required by this Contract must be in effect at, or prior to, commencement of work under this Contract. Failure to maintain the insurance coverages or policies as required by this Contract, or to provide evidence of renewal, is a material breach of contract.

5.5.2. All certificates required by this Contract shall be sent directly to the appropriate County Department. The Certificate of Insurance shall include County project or contract number and project description on the certificate. County reserves the right to require complete copies of all insurance policies required by this Contract at any time.

5.6. Approval and Modifications:

The Pima County Risk Manager may modify the Insurance Requirements at any point during the Term of this Contract. This can be done administratively, with written notice from the Risk Manager and does not require a formal Contract amendment. Neither the County's failure to obtain a required insurance certificate or endorsement, the County's failure to object to a non-complying insurance certificate or endorsement, nor the County's receipt of any other information from the Contractor, its insurance broker(s) and/or insurer(s), constitutes a waiver of any of the Insurance Requirements.

6. Indemnification.

6.1. To the fullest extent permitted by law, Contractor will defend, indemnify, and hold harmless Pima County and any related taxing district, and the officials and employees of each of them (collectively, "Indemnitee") from and against any and all claims, actions, liabilities, losses, and expenses (including reasonable attorney fees) (collectively, "Claims") arising out of actual or alleged injury of any person (including death) or loss or damage to tangible or intangible property caused, or alleged to be caused, in whole or in part, by any act or omission of Contractor or any of Contractor's directors, officers, agents, employees, volunteers, or subcontractor. This indemnity includes any claim or amount arising or recovered under the Workers' Compensation Law or arising out of the failure of Contractor to conform to any federal, state or local law, statute, ordinance, rule, regulation or court decree. The Indemnitee will, in all instances, except for Claims arising solely from the acts or omissions of the Indemnitee, be indemnified by Contractor from and against any and all Claims. Contractor is responsible for primary loss investigation, defense and judgment costs for any Claim to which this indemnity applies. This indemnity will survive the expiration or termination of this Contract.

6.2. All warranty and indemnification obligations under this contract shall survive expiration or termination of the Contract, unless expressly provided otherwise. The Parties agree that any indemnification provision inconsistent with A.R.S. § 34-226 is, in all cases, not void, but will be interpreted and applied as if it were consistent with A.R.S. § 34-226.

6.3. Upon request, Contractor may fully indemnify and hold harmless any private property owner granting a right of entry to Contractor for the purpose of completing the project.

7. Laws and Regulations.

7.1. Compliance with Laws. Contractor will comply with all federal, state, and local laws, rules, regulations, standards and Executive Orders, without limitation to those designated within this Contract.

7.2. Choice of Law; Venue. The laws and regulations of the State of Arizona govern the rights of the parties, the performance of this Contract, and any disputes hereunder. Any action relating to this Contract will be brought and maintained in Superior Court in Pima County.

7.3. Licensing. Contractor warrants that it is appropriately licensed to provide the services under this Contract.

8. Status of Independent Contractor. Contractor is an independent Contractor. Neither Contractor, nor any of Contractor's officers, agents or employees will be considered an employee of Pima County for any purpose or be entitled to receive any employment-related benefits, or assert any protections, under the Pima County Merit System. Contractor is responsible for paying all federal, state and local taxes on the compensation received by Contractor under this Contract and will indemnify and hold County harmless from any and all liability that County may incur because of Contractor's failure to pay such taxes.

9. Contractor/Subcontractor Performance.

9.1. Performance. Contractor will perform the work with the degree of care and skill which a licensed contractor in Arizona would exercise under similar conditions. Contractor will employ suitably trained and skilled personnel to perform all required services under this Contract. Prior to changing any key

personnel, especially those key personnel County relied upon in making this Contract, Contractor will obtain County's approval.

- 9.2. **Responsibility.** Contractor is responsible for the professional quality, technical accuracy, timely completion, and the coordination of all its effort and other services furnished by Contractor under this Contract. Without additional compensation, Contractor will correct or revise any errors, omissions, or other deficiencies in all products of its efforts and other services provided. This includes resolving any deficiencies arising out of the acts or omissions of Contractor found during or after the course of the services performed by or for Contractor under this Contract, regardless of County having knowledge of or condoning or accepting the products or the services. Correction of such deficiencies will be at no cost to County.
- 9.3. **Subcontractor License.** Contractor will ensure that all Subcontractors have the appropriate and current license issued by the Arizona Registrar of Contractors for work they perform under this Contract. Contractor will not permit any Subcontractor to perform work that does not fall within the scope of the Subcontractor's license, except as may be permitted under the rules of the Registrar of Contractors.
- 9.4. **Subcontractor Acts and Omissions.** Contractor will be fully responsible for all acts and omissions of its Subcontractor(s) and of persons directly or indirectly employed by Subcontractor and of persons for whose acts any of them may be liable to the same extent that Contractor is responsible for the acts and omissions of persons directly employed by it. Nothing in this Contract creates any obligation on the part of County to pay any Subcontractor, except as may be required by law.
- 9.5. **Subcontractor List.** Contractor must use the Subcontractor's named on Contractor's Subcontractor List submitted with the bid. No Subcontractor may be added or changed without the prior written approval of County subsequent to review and approval by the Administering Department Director and Procurement Director. Substitution of non-SBE Subcontractors may be approved at the discretion of County for reasons including but not limited to, availability, insolvency or any other reason deemed to be in the best interest of County. Approval for substitution of SBE Subcontractors that are listed on the Bidders Statement of Proposed SBE Utilization submitted with the bid will only be granted if the provisions of Section 20.28.050 of the Pima County Code have been met.
10. **Assignment.** Contractor will not assign its rights or obligations under this Contract in whole or in part, without County's prior written approval. County may withhold approval at its sole discretion.
11. **Non-Discrimination.** Contractor will comply with all provisions and requirements of Arizona Executive Order 2009-09, which is hereby incorporated into this contract, including flow-down of all provisions and requirements to any Subcontractors. During the performance of this Contract, Contractor will not discriminate against any employee, client or any other individual in any way because of that person's age, race, creed, color, religion, sex, disability or national origin.
12. **Americans with Disabilities Act.** Contractor will comply with Title II of the Americans with Disabilities Act (Public Law 110-325, 42 U.S.C. §§ 12101-12213) and the federal regulations for Title II (28 CFR Part 35).
13. **Authority to Contract.** Contractor warrants its right and power to enter into this Contract. If any court or administrative agency determines that County does not have authority to enter into this Contract, County will not be liable to Contractor or any third party by reason of such determination or by reason of this Contract.
14. **Non-Waiver.** The failure of County to insist in any one or more instances upon full and complete compliance with any of the terms and provisions of this Contract or to take any action permitted as a result thereof is not a waiver or relinquishment of the right to insist upon full and complete performance of the same or any other covenant or condition either in the past or in the future. The acceptance by either party of sums less than may be due and owing it at any time is not an accord and satisfaction.
15. **Cancellation for Conflict of Interest.** This Contract is subject to cancellation for conflict of interest pursuant to A.R.S. § 38-511, the pertinent provisions of which are incorporated into this Contract by reference.

16. Termination of Contract for Default.

16.1. Upon a failure by Contractor to cure a default under this Contract within 10 days of receipt of notice from County of the default, County may, in its sole discretion, terminate this Contract for default by written notice to Contractor. In this event, County may take over the work and complete it by Contract or otherwise. Contractor and its sureties, if any, will be liable for any damage to County resulting from Contractor's default, including any increased costs incurred by County in completing the work.

16.2. Default Events. The following constitutes an event of default:

16.2.1. Abandonment of or refusal or failure to prosecute the work or any separable part thereof with the diligence that will insure completion within the time specified in this Contract, including any extension, or a failure to complete the work (or the separable part of the work) within the specified time;

16.2.2. Persistent or repeated refusal or failure to supply enough properly skilled workers or materials to perform the work on schedule;

16.2.3. Failure to provide competent supervision at the site;

16.2.4. Failure to take down, rebuild, repair, alter or amend any defective or deficient work, or to remove any defective or deficient material;

16.2.5. Failure to make prompt payment to Subcontractors or suppliers for material or labor;

16.2.6. Loss of Contractor's business or other required license or authority, or any curtailment or cessation for any reason of business or business operations that would substantially impair or preclude Contractor's performance of this Contract;

16.2.7. Disregard of laws, ordinances, or the instructions of County or its representatives, or any otherwise substantial violation of any provision of the Contract; or

16.2.8. If a voluntary or involuntary action for bankruptcy is commenced with respect to Contractor, or Contractor becomes insolvent, makes a general assignment for the benefit of creditors, or has a receiver or liquidator appointed in respect of its assets.

16.3. Termination. In the event of a termination for default:

16.3.1. All finished and unfinished as-builts, shop drawings, documents, data, studies, surveys, drawings, photographs, reports and other information in whatever form, including electronic, acquired or prepared by Contractor for this project become County's property and will be delivered to County not later than five business days after the effective date of the termination;

16.3.2. County may withhold payments to Contractor arising under this or any other Contract for the purpose of set-off until such time as the exact amount of damage due County from Contractor is determined; and

16.3.3. Subject to the immediately preceding subparagraph 16.3.2, County's liability to Contractor will not exceed the reasonable value of work satisfactorily performed prior to the date of termination for which payment has not been previously made.

16.4. Non-Termination. County will not terminate the Contract for default or charge Contractor with damages under this Article if:

16.4.1. Except for subparagraph 16.2.8 in subsection 16.2 above, the event of default or delay in completing the work arises from unforeseeable causes beyond the control and without the fault or negligence of Contractor. Examples of such causes include:

16.4.1.1. Acts of God or of the public enemy,

16.4.1.2. Acts of County in either its sovereign or contractual capacity,

16.4.1.3. Acts of another Contractor in the performance of a contract with County,

16.4.1.4. Fires,

16.4.1.5. Floods,

16.4.1.6. Epidemics,

16.4.1.7. Quarantine restrictions,

16.4.1.8. Strikes,

16.4.1.9. Freight embargoes,

16.4.1.10. Unusually severe weather, or

16.4.1.11. Delays of Subcontractors or suppliers at any tier arising from unforeseeable causes beyond the control and without the fault or negligence of both Contractor and the Subcontractor(s) or suppliers; and

16.4.2. Contractor, within three days from the beginning of any event of default or delay (unless extended by County), notifies County in writing of the cause(s) thereof. In this circumstance, County will ascertain the facts and the extent of the resulting delay. If, in the judgment of County the findings warrant such action, the time for completing the work may be extended.

16.5. Receipt of Notice. For the purposes of subsection 16.1 above, "receipt of notice" includes receipt by hand by Contractor's onsite project manager, by facsimile transmission, or under the Notices clause of this Contract.

16.6. Excusable. If, after termination of the Contract for default, County determines that the Contractor was not in default, or that the delay was excusable, the rights and obligations of the parties will be the same as if County had terminated the Contract for convenience as set forth in Article 17.

16.7. Rights and Remedies. The rights and remedies of County in this Article are cumulative and in addition to any other rights and remedies provided by law or under this contract.

17. **Termination for Convenience of County**. County may terminate this Contract at any time by giving written notice to Contractor of such termination and specifying the effective date thereof, at least 15 days before the effective date of such termination. In that event, all finished or unfinished documents and other materials will, at the option of County, become its property. If County terminates the Contract as provided herein, County will pay Contractor an amount based on the time and expenses incurred by Contractor prior to the termination date. However, County will make no payment for anticipated profit on unperformed services.

18. **Non-Appropriation of Funds**. Notwithstanding any other provision in this Contract, County may terminate this Contract if for any reason the Pima County Board of Supervisors does not appropriate sufficient monies for the purpose of maintaining this Contract. In the event of such termination, County has no further obligation to Contractor, other than payment for services rendered prior to termination.

19. **Notices.** Any notice required or permitted to be given under this Contract must be in writing and be served by delivery or by certified mail upon the other party as follows:

COUNTY:

Nancy Cole, Director
Capital Program Office
201 North Stone Avenue, 5th Floor
Tucson, Arizona 85701
Tel: (520) 724-6312

CONTRACTOR:

Mark Anderson, President
M Anderson Construction Corp
4650 N Kain Ave
Tucson, AZ 85705
Tel: (520) 887-0823

20. **Non-Exclusive Contract.** Contractor understands that this Contract is Non-Exclusive and is for the sole convenience of County. County reserves the right to obtain like services from other sources for any reason.

21. **Contract Documents.**

21.1. Incorporation of Documents: County and Contractor in entering into this Contract have relied upon information provided in Solicitation No. IFB-PO-2300013 – Manzanita Park Improvement Project (PMZSCR), Bonds (Bid, Payment, and Performance Bonds), Exhibit A – Bid Schedule, Exhibit B: General Conditions (14 pages), Technical Specifications and Plans, Construction Documents, Drawings and Specifications, Amendments, and on information provided in Contractor's response to this Solicitation. These documents are hereby incorporated into and made a part of this Contract by reference as if set forth in full herein.

21.2. Order of Precedence: In the event of a conflict or inconsistency between or among the contract documents, the documents shall take precedence in the following order:

- 21.2.1. This Contract
- 21.2.2. Exhibit B – General Conditions
- 21.2.3. Special Provisions, Technical Specifications, and Plans
- 21.2.4. Contractor Response to the Solicitation
- 21.2.5. Instructions to Bidders
- 21.2.6. Invitation to Bid

21.3. Deviation: The parties may, by written mutual agreement, deviate from this order of precedence in resolving inconsistencies between or among contract documents. Any such agreement interpreting the documents shall be incorporated into the Contract by amendment.

21.4. Conflict: In the event of any conflict between any provision in the Special Conditions, and any provision of the General Conditions, or any other incorporated document, the provision in the Special Conditions shall take precedence.

22. **Bonding Requirements.** In accordance with A.R.S. §34-221, et. seq., the Contractor will provide Payment and Performance bonds for not less than 100% of the contract amount. Copies of the bonds will be attached to this Contract.

23. **Ownership of Documents.** Ownership of all original drawings, boring logs, field data, estimates, field notes, plans, specifications, documents, reports, calculations, maps and models, and other information developed by Contractor under this Contract vests in and become the property of the County and will be delivered to County upon completion or termination of the services, but Contractor may retain record copies thereof.

24. **Books and Records.**

24.1. Maintenance. Contractor will keep and maintain proper and complete books, records and accounts, which will be open at all reasonable times for inspection and audit by duly authorized representatives of County.

- 24.2. **Retention.** Contractor will retain all records relating to this contract at least five years after its termination or cancellation or until any related pending proceeding or litigation has been closed, if later. Alternatively, Contractor may, at its option, deliver such records to County for retention.
25. **Remedies.** Either party may pursue any remedies provided by law for the breach of this Contract, provided, however, that the procedures in Article 28 are first exhausted. No right or remedy is intended to be exclusive of any other right or remedy and each is cumulative and in addition to any other right or remedy existing at law or at equity or by virtue of this Contract.
26. **Severability.** Each provision of this Contract stands alone, and any provision of this Contract found to be prohibited by law is ineffective to the extent of such prohibition without invalidating the remainder of this Contract.
27. **Delays.** Neither party will be considered in default in the performance of its obligations to the extent that the performance of any such obligation is prevented or delayed by any cause, existing or future, which is beyond the reasonable control of such party.
28. **Disputes.**
- 28.1. **Resolving Dispute.** In the event of a dispute between County and Contractor regarding any part of this Contract or the Parties' obligations or performance hereunder, either party may request a special meeting between their respective representatives to resolve the dispute. If the dispute remains unresolved, then either Party may request escalation of the issue to a meeting between the Director of the Pima County Department administering this Contract and Contractor's counterpart official, such meeting to be held within one week of the request, unless otherwise agreed. If the dispute is still not resolved after that meeting, then either party may pursue such remedy or remedies as may be available to them under the laws of the State of Arizona.
- 28.2. **Performance.** The Parties will continue performance of their respective obligations under this Contract notwithstanding the existence of any dispute.
29. **Public Records.**
- 29.1. **Disclosure.** Pursuant to A.R.S. § 39-121 et seq., and A.R.S. §§ 34-603(H), 604(H), in the case of Construction or Architectural and Engineering services procured under A.R.S. Title 34, Chapter 6, all information submitted by Contractor in any way related to this contract, including, but not limited to, pricing, product specifications, work plans, and any supporting data becomes public information and upon request, is subject to release and/or review by the general public including competitors.
- 29.2. **Records Marked Confidential.**
- 29.2.1. Any information submitted related to this Contract that Contractor believes constitutes proprietary, trade secret or otherwise confidential information must be appropriately and prominently marked as confidential prior to submittal to County and be accompanied by an index specifically identifying and describing the general contents of each page so marked. The index is a Public Record and must not include any information considered confidential.
- 29.2.2. Notwithstanding the above provisions, in the event records marked confidential are requested for public release pursuant to A.R.S. § 39-121 et seq., County will release records marked confidential 10 business days after the date of notice to the Contractor of the request for release, unless Contractor has, within the 10 day period, secured a protective order, injunctive relief or other appropriate order from a court of competent jurisdiction in Arizona, enjoining the release of the records. For the purposes of this paragraph, the day of the request for release is not counted in the time calculation. Contractor will be notified of any request for such release on the same day of the request for public release or as soon thereafter as practicable. County shall not, under any circumstances, be responsible for securing a protective order or other relief enjoining the

release of records marked confidential, nor shall County be in any way financially responsible for any costs associated with securing such an order.

30. Legal Arizona Workers Act Compliance.

- 30.1. Compliance with Immigration Laws. Contractor warrants that it will at all times during the term of this Contract comply with all federal immigration laws applicable to Contractor's employment of its employees, and with the requirements of A.R.S. § 23-214 (A) (together the "State and Federal Immigration Laws"). Contractor will further ensure that each Subcontractor who performs any work for Contractor under this Contract likewise complies with the State and Federal Immigration Laws.
- 30.2. Books & Records. County has the right at any time to inspect the books and records of Contractor and any Subcontractor in order to verify such party's compliance with the State and Federal Immigration Laws.
- 30.3. Remedies for Breach of Warranty. Any breach of Contractor's or any Subcontractor's warranty of compliance with the State and Federal Immigration Laws, or of any other provision of this section, is a material breach of this Contract subjecting Contractor to penalties up to and including suspension or termination of this Contract. If the breach is by a Subcontractor, and the subcontract is suspended or terminated as a result, Contractor will take such steps as may be necessary to either self-perform the services that would have been provided under the subcontract or to retain a replacement Subcontractor (subject to County approval if SBE or DBE preferences apply), as soon as possible so as not to delay project completion.
- 30.4. Subcontractors. Contractor will advise each Subcontractor of County's rights, and the Subcontractor's obligations, under this Article by including a provision in each subcontract substantially in the following form:
- "Subcontractor hereby warrants that it will at all times during the term of this contract comply with all federal immigration laws applicable to Subcontractor's employees, and with the requirements of A.R.S. § 23-214 (A). Subcontractor further agrees that County may inspect the Subcontractor's books and records to ensure that Contractor is in compliance with these requirements. Any breach of this paragraph by Subcontractor is a material breach of this contract subjecting Subcontractor to penalties up to and including suspension or termination of this contract."
- 30.5. Costs. Any additional costs attributable directly or indirectly to remedial action under this Article are the responsibility of Contractor. In the event that remedial action under this Article results in delay to one or more tasks on the critical path of Contractor's approved construction or critical milestones schedule, such period of delay will be excusable delay for which Contractor is entitled to an extension of time, but not costs.

31. **Israel Boycott Certification.** Pursuant to A.R.S. § 35-393.01, if Contractor engages in for-profit activity and has 10 or more employees, and if this Contract has a value of \$100,000.00 or more, Contractor certifies it is not currently engaged in, and agrees for the duration of this Contract to not engage in, a boycott of goods or services from Israel. This certification does not apply to a boycott prohibited by 50 U.S.C. § 4842 or a regulation issued pursuant to 50 U.S.C. § 4842.

32. **Forced Labor of Ethnic Uyghurs.** Pursuant to A.R.S. § 35-394, if Contractor engages in for-profit activity and has 10 or more employees, Contractor certifies it is not currently using, and agrees for the duration of this Contract to not use (1) the forced labor of ethnic Uyghurs in the People's Republic of China; (2) any goods or services produced by the forced labor of ethnic Uyghurs in the People's Republic of China; and (3) any contractors, subcontractors or suppliers that use the forced labor or any goods or services produced by the forced labor of ethnic Uyghurs in the People's Republic of China. If Contractor becomes aware during the term of the Contract that the Company is not in compliance with A.R.S. § 35-394, Contractor must notify the County within five business days and provide a written certification to County regarding compliance within one hundred eighty days.

- 33. **Amendment.** Except for the amendment provision above in Article 2, this Contract may be modified, amended, altered or extended only by a written amendment signed by the Parties.
- 34. **Entire Agreement.** This document constitutes the entire agreement between the Parties and all prior or contemporaneous agreements and understandings, oral or written, are hereby superseded and merged herein.
- 35. **Effectiveness and Date.** This contract will become effective when all Parties have signed it. The date of this Contract will be the date the Contract is signed by the last Party to sign it (as indicated by the date associated with that Party's signature).


Each Party is signing this Contract on the date below that Party's signature.

APPROVED:

Chair, Board of Supervisors

Date

CONTRACTOR:



Signature

Mark Anderson President

Name and Title (Please Print)

November 23, 2022

Date

ATTEST:

Clerk of the Board

Date

This contract template has been approved as to form by the Pima County Attorney's Office.

EXHIBIT A – BID SCHEDULE FOR FIXED PRICE CONSTRUCTION CONTRACT
Revised 09/08/2022 (2 Pages)

IFB-PO-2300013 MANZANITA PARK IMPROVEMENT PROJECT (PMZSCR)

BID OF : M. Anderson Construction Corp.

(CONTRACTOR'S NAME)

The undersigned bidder has carefully examined the Bid Documents for the **IFB-PO-2300013 MANZANITA PARK IMPROVEMENT PROJECT (PMZSCR)** project, and will provide all necessary machinery, tools, apparatus, and other means of construction and do all the work and furnish all material called for by this Contract, including the Plans incorporated herein, and in accordance with the requirements of the Pima County Capital Program Office.

The undersigned bidder understands that the quantity of work for the base bid amount as shown herein shall be a fixed not-to-exceed amount, complete in place.

BASE BID:

Bidder agrees to perform all of the necessary work described in these specification and as shown on the drawings for the fixed price of:

Two Million, Five Hundred Seventy Seven Thousand, One Hundred Fifty	DOLLARS	\$ <u>2,577,150.00</u>
(Written Base Bid Amount)		
(which includes Allowance for Hard Rock Excavation & Grading)		
ADDITIVE ALTERNATE #1:		\$ <u>316,152.50</u>
(Parking Lot Electrical, Lighting, & Asphalt Surfacing & Area Lighting)		
ADDITIVE ALTERNATE #2:		\$ <u>515,950.00</u>
(Field 2 Planting, Irrigation, Landscaping, Fencing)		
ADDITIVE ALTERNATE #3:		\$ <u>225,000.00</u>
(Field Lighting)		
		\$ <u>3,634,252.50</u>

TOTAL BID:

The prices are to include the furnishing of all materials, plant, equipment, tools, scaffolds, and all other facilities, all applicable taxes, insurance and bonds, and the performance of all labor and services necessary for proper completion of the work.

(Remainder of page intentionally left blank)

BIDDER MUST SIGNIFY RECEIPT OF AMENDMENT(S) (IF ANY). Any bid that fails to acknowledge any amendment that directly affects cost, scope or schedule will be rejected as nonresponsive.

Amendment #	By (Bidder Initials)	Date	Amendment #	By (Bidder Initials)	Date
#1	MA	8/19/22	#4	MA	9/7/22
#2	MA	8/26/22	#5	MA	9/8/22
#3	MA	9/30/22			

BIDDER HEREBY CERTIFIES that it has not, either directly or indirectly, entered into any agreement, participated in any collusion, or otherwise taken any action in restraint of free competitive bidding in connection with this bid.

SIGNATURE: *Mark Anderson* DATE: September 14, 2022

PRINTED NAME & TITLE: Mark Anderson President

LEGAL COMPANY NAME: M. Anderson Construction Corp.

TELEPHONE NO.: (520) 887-0823 EMAIL: mandersonconstructioncorp@gmail.com

CORPORATE HEADQUARTERS (CITY, STATE) Tucson, Arizona

ARIZONA CONTRACTOR'S LICENSE NUMBER: 074637 CLASS: A

ARIZONA CONTRACTOR'S LICENSE NUMBER: 093276 CLASS: B1

END OF EXHIBIT A- BID SCHEDULE

EXHIBIT B - GENERAL CONDITIONS (14 Pages)

ARTICLE 1. DEFINITIONS

Whenever in these Specifications, or in any document of instructions where these Specifications govern, the following terms or pronouns in place of them are used, the intent and meaning shall be interpreted as follows:

BID: The offer of the Bidder for the work when properly made out on forms containing the Bid for Fixed Price Construction supplied by the Board and properly submitted, signed and guaranteed.

BID DOCUMENTS: All Drawings, Technical Specifications, Supplementary General and/or General Conditions, Bid Schedule, Construction Contract and Bonds, and Contract Documents.

BIDDER: Any individual, firm or corporation, qualified as herein provided, legally submitting a Bid for the work contemplated, acting directly or through an authorized representative.

BOARD: The Board of Supervisors, Pima County, Arizona, acting under authority of the laws of Arizona.

BUILDING CODE: The directions, provisions, and requirements contained in the current edition of the Building Codes, with amendments, as adopted by Pima County, supplemented by such special provisions as may be necessary, pertaining to the method and manner of performing the work, quality and quantity of material to be furnished and measurement for payment of same.

CONTRACT: The written agreement covering the performance of the work and the furnishing of labor, equipment, and materials in the construction of the work. The Contract includes the Notice of Invitation to Bid and Bid Documents, including Instruction to Bidders, Bid Schedule, Plans, Technical Specifications, Supplementary General and/or General Conditions, Bonds, Supplementary Agreements, and all written requirements that reasonably could be required to insure the proper completion of the work in a substantial and acceptable manner. These documents may also be referred to as the CONTRACT DOCUMENTS.

CONTRACT BOND: The approved form of security furnished by the Contractor and his Surety as a guarantee on the part of the Contractor to execute the work in accordance with the terms of the Contract.

CONTRACTOR: The party who undertakes to execute the work, acting directly or through an authorized lawful agent or employee.

COUNTY: Pima County, Arizona, a body politic and corporate, the owner of the work.

DIRECTOR: The Pima County Capital Program Office Director, an assistant or other representative duly authorized by the Director to act for the Director.

EXTRA WORK: Work, including materials, for which no price agreement is contained in the Contract and which is deemed necessary for the proper completion of the work.

ITEM: A detail of work for which separate payment is made.

LABORATORY: The established laboratory of the Department or other laboratories authorized by the County to test materials and work involved in the Contract.

PLANS: The Contract drawings or exact representations thereof, which show the location, character, dimensions, and details of the work.

SUPPLEMENTARY AGREEMENT: A written agreement executed by the Contractor and the County covering alterations to the project. A change order or a force account work request prepared on the approved form of the Department is a supplementary agreement.

SUPPLEMENTARY GENERAL CONDITIONS: The Supplementary General Conditions are additional to the General Conditions that are conditions or requirements peculiar to the project under consideration.

SURETY: The corporate body which is bound with and for the Contractor, who is primarily liable, and which (agrees) to be responsible for its payment of all debts pertaining to and for its acceptable performance of the work for which it has contracted.

THE WORK: All of the work specified in the Contract.

ARTICLE 2. RESPONSIBILITY REGARDING EXISTING UTILITIES AND STRUCTURES

The existence and locations of underground utilities indicated on the plans are not guaranteed and shall be investigated and verified in the field by the Contractor before starting work. Excavations in the vicinity of existing structures and utilities shall be carefully done by hand. The Contractor shall be held responsible for any damage to, and for maintenance and protection of existing utilities and structures.

ARTICLE 3. LEGAL RELATIONS AND RESPONSIBILITY TO THE PUBLIC

- a. Laws to be Observed -- The Contractor is presumed to be familiar with and at all times shall observe and comply with all Federal and State laws and local ordinances, workmen's compensation, occupational disease, and unemployment compensation laws together with the payment of all premiums and taxes therefor, also all laws, ordinances, and regulations in any manner affecting the conduct of the work and shall indemnify and hold harmless the County of Pima and its representatives against any claim arising from the violations of such laws, bylaws, ordinances or regulations, whether by the Contractor itself or by the Contractor's employees.
- b. Permits and Licenses -- The County shall procure all County building permits, and sewer connection fees. Contractor shall post required permits on site and give all notices necessary and incidental to the due and lawful prosecution of the work. All other permits, fees, and applications for water, gas, and electric etc., shall be procured and paid for by the Contractor.
- c. Sanitary Provisions -- The Contractor shall provide and maintain in a neat and sanitary condition such accommodations for the use of its employees as may be necessary to comply with the requirements and regulations of the State Department of Health or other authorities having jurisdiction therein.
- d. Public Convenience and Safety -- The Contractor shall have due regard for the public health and shall conduct the work in such a manner as to provide and insure the safety and convenience of the public.

When special conditions prevail and extraordinary measures are necessary, the details will be set forth in the General Conditions.

- e. Barricades, Danger, Warning, and Detour Signs -- The Contractor shall at its expense and without further order provide, erect, and maintain at all times during the progress or temporary suspension of the work such barricades, fences, warning lights, danger signals, reflectors, signs, or other protective devices as are required to insure the safety of the public, those engaged in connection with the work and the work itself.

Unless otherwise expressly stated in the Contract, no measurement or direct payment for this work will be made, but the cost of providing, erecting, and maintaining such protection devices, including guards, watchmen and/or flagmen as required shall be considered as included and paid for in the contract prices for the work.

- f. Use of Explosives -- Prohibited
- g. Preservation and Restoration of Property -- The Contractor shall be responsible for the preservation of all public and private property on the surface or underground, along and adjacent to the work and shall conduct its operations so as to insure the prevention of injury or damage thereto. No land monuments or property shall be disturbed or moved until an authorized agent has witnessed or otherwise referenced their locations.

When or where any direct or indirect damage or injury is done to public or private property by or on account of any act, omission, neglect, or misconduct in the execution of the work, or in consequence or the non-execution thereof on the part of the Contractor, such property shall be restored by the Contractor at its own expense, to a condition similar or equal to that existing before such damage or injury was done, by repairing, rebuilding, or otherwise restoring same, or it shall make good such damage or injury in an acceptable manner.

- h. Contractor's Responsibility for Work -- Until written final acceptance of the work by the County, the Contractor shall have the charge and care thereof and shall take every precaution against injury or damage to any part thereof by action of elements, or from any other cause, whether arising from the execution or non-execution of the work. The Contractor shall rebuild, repair, restore, and make good all injuries or damages of any portion of the work occasioned by any of the above causes before final acceptance and shall bear the expense thereof.

In case of the suspension of work for any cause whatever, the Contractor shall be responsible for all work and materials and shall take proper care of the work, storing all materials if necessary, and shall provide suitable drainage of the work and erect necessary temporary structures.

- i. Waiver of Legal Rights -- The County shall not be precluded or estopped, by any measurement, estimate, or certificate made either before or after the completion and acceptance of the work and payment therefor, from showing the true amount and character of the work performed and materials furnished by the Contractor, or from showing that any such measurement, estimate, or certificate is untrue or incorrectly made, or that the work or materials do not conform in fact to the Contract. Neither the acceptance by the County or by any representative of the County nor any payment, nor acceptance of the whole or any part of the work, nor any extension of time, nor any possession taken by the County shall operate as a waiver of any portion of the Contract or of any power herein reserved, or any right to damage herein provided. A waiver of any breach of the Contract shall not be held to be waiver of any other subsequent breach.

ARTICLE 4. ACCIDENTS

The Contractor shall provide, at the site, such equipment and medical facilities as are necessary to supply first-aid service to anyone who may be injured in connection with the work.

The Contractor must promptly report in writing to the County all accidents whatsoever arising out of, or in connections with the performance of the work, whether on or adjacent to the site, which caused death, personal injury, or property damages, giving full details and statements of witnesses. In addition, if death or serious injuries or serious damages are caused, the accident shall be reported immediately by telephone or messenger to both the County and the Board.

If any claim is made by anyone against the Contractor or any Subcontractor on account of any accident, the Contractor shall promptly report the facts in writing to the County, giving full details of the claim.

ARTICLE 5. PIMA COUNTY BUILDING CODES

The work embraced herein shall be done in accordance with the following Building Codes, Ordinances and Standards, with all amendments, as currently adopted by Pima County, together with any applicable Special Conditions, which are additional to and may supersede portions of these Codes as detailed at <http://webcms.pima.gov/building>. Where codes and/or regulations of other agencies having jurisdiction are more stringent these will take precedence.

ARTICLE 6. RESERVED

ARTICLE 7. DELAYS

Contractor will provide substantial completion, as previously defined, under this contract, within the number of calendar days stated in Contractor's proposed schedule, agreed to by County and incorporated herein by reference, plus the grace period, calculated as an additional **THREE PERCENT (3%)** of the calendar days stated in Contractor's agreed to schedule, rounded up to the next whole day.

During the grace period, County will neither 1) apply liquidated damages, nor 2) include overhead and general conditions in any equitable adjustment for delay. Each additional day allowed for completion in excess of the days in Contractor's proposed schedule will replace one (1) day of the grace period until the latter is extinguished. If Contractor fails to substantially complete this contract for beneficial occupancy within the agreed number of calendar days from issuance of a notice to proceed, or that period plus any remaining grace period days, whichever is later, then for each day thereafter that this contract remains uncompleted for beneficial occupancy, County may deduct the sum of one thousand dollars (**\$1,000.00**) PER CALENDAR DAY, from the contract price as payment by Contractor of liquidated damages sustained by reason of the failure of Contractor to substantially complete this contract for beneficial occupancy within the time period agreed.

If the number of calendar days in Contractor's schedule plus the grace period specified in the above paragraph equals or exceeds the number of calendar days for completion stated in the solicitation, then the completion period will be as stated in the solicitation and there will be no grace period.

County and Contractor have agreed upon the Project scope, total price, and schedule for the performance of the work. The agreed schedule represents a firm commitment by Contractor and County to complete the work within the schedule identified in this Contract, as it may be adjusted from time to time.

County and Contractor understand that events may occur that delay or disrupt the schedule or require a change in the level of resources or effort. Therefore, the Contract may be adjusted as follows for Delays:

- (1) A delay in the work attributable to County is an excusable delay for which an adjustment may be made to the schedule. In any such case the schedule of the affected task or activity may be extended one day for each day of County-caused delay; provided, however, that if the County-caused delay overlaps a period of delay attributable to any other cause, the extension for County-caused delay is limited to the number of non-overlapped days of County-caused delay.
- (2) There is no adjustment for any Contractor-caused delay in the work, including time to repair or replace defective work. In the event of a significant Contractor-caused delay exceeding three (3) workdays, Contractor will provide a recovery plan to County within five (5) days of County's request.
- (3) A delay in the work attributable to any other cause, including strikes, lockouts, fire, unusual delay in transportation, unavoidable casualties or any causes beyond the control of County or Contractor and that arises without the fault or negligence of either, is an excusable delay for which County and Contractor agree to negotiate an appropriate schedule adjustment. If the period of delay attributable to any cause under this paragraph overlaps a period of delay attributable to any other cause, the adjustment under this paragraph will be made first and the delay attributed to such other cause will be limited to that occurring outside of the overlap.
- (4) If any of the causes of delay in Paragraphs 1 or 3 above affects a task or activity on the critical path, then the schedule adjustment may include adjustment to the completion date. If the cause does not affect a task or activity on the critical path, then the adjustment will be made from Float and the completion date shall not be changed.
- (5) If any of the causes of delay in Paragraphs 1 or 3 above results in material provable additional costs to the affected task or tasks as a result of disruption of the schedule, then the parties will negotiate an equitable adjustment therefor.
- (6) County and Contractor will negotiate an equitable adjustment of cost for any task or tasks for which there is any significant change in the level of effort arising from additional or changed work requested or directed in writing by County that materially deviates from or adds to the work.

Contractor must submit claims for extension of time in writing to County for review and approval no later than seven (7) days after the initiation of that delay. In the case of a continuing cause of delay, only one claim is necessary.

County will grant approval of time extension for delays only based on the verification of a daily log maintained by the superintendent at the job site. The daily log must segregate and document each individual delay occurrence, and then separately track the job costs attributable to changes in the work noted in Article 21. Contractor's failure to maintain the daily logs in the manner described above will result in County's denial of the claim for time extension.

If Contractor has requested detail drawings and instructions as noted in Article 9, County will not approve a request for delay on account of County's failure to furnish drawings until two (2) weeks after demand for such drawings.

ARTICLE 8. EXECUTION, CORRELATION AND INTENT OF DOCUMENTS

The Bid documents are complementary, and what is called for by any one shall be as binding as if called for by all, and the most stringent requirement shall apply. The intention of the documents is to include all labor and materials, equipment and transportation necessary for the proper execution of the work. It is not intended, however, that materials or work not covered by or properly inferable from any heading, branch, class or trade of the specifications shall be supplied unless distinctly so noted on the drawings. Materials or work described in words which so applied have a well-known technical or trade meaning shall be held to refer to such recognized standards.

ARTICLE 9. DETAIL DRAWINGS AND INSTRUCTIONS

The County shall furnish with reasonable promptness, additional instructions, by means of drawings or otherwise, necessary for the proper execution of the work. All such drawings and instructions shall be consistent with the Bid documents, true developments thereof, and reasonably inferable therefrom.

ARTICLE 10. COPIES OF DRAWINGS FURNISHED

County shall provide, at no cost to the contractor, two complete sets of permit submittal documents reviewed and approved for construction by Pima County Development Services.

County shall provide, at no cost to the contractor, five (5) non-reproducible sets of construction documents used during the course of bidding the work (Bid Sets) for execution on the work. It shall be the contractor's responsibility to insure that any modifications, called for, as a result of the permit process, are transferred to the bid sets.

Contractor may purchase additional sets of code-approved sets or bid sets construction documents, at their expense.

ARTICLE 11. ORDER OF COMPLETION

The Contractor shall submit at such times as may be requested by the County, schedules which shall show the order in which the Contractor proposes to carry on the work with dates at which the Contractor will start the several parts of the work and estimated dates of completion of the several parts.

ARTICLE 12. CONSTRUCTION DOCUMENTS ON THE JOB SITE

The Contractor shall keep one copy of code approved construction documents on the job site, in good order, available to the County and to his representatives. This set of documents shall be kept current as to pending and approved changes in the work.

ARTICLE 13. OWNERSHIP OF DRAWINGS

All drawings, specifications, and copies thereof furnished by the County are the property of Pima County. They are not to be used on other work and with the exception of the signed Contract set, are to be returned to County on request, at the completion of the work. All models are the property of the County.

ARTICLE 14. CONTRACTOR'S UNDERSTANDING

It is understood and agreed that the Contractor has, by careful examination, satisfied itself as to the nature and location of the work, the conformation of the ground, the character of equipment and facilities needed preliminary to and during the prosecution of the work, the general and local conditions, and all other matters which can in any way affect the work under this Contract. No verbal agreement or conversations with any officer, agent or employee of the County, either before or after the execution of this contract, shall affect or modify any of the terms or obligations herein contained.

ARTICLE 15. MATERIALS, APPLIANCES, EMPLOYEES

Unless otherwise stipulated, the Contractor shall provide and pay for all materials, labor, water, tools, equipment, light, power, transportation, and other facilities necessary for the execution and completion of the work.

Unless otherwise specified, all materials shall be new and both workmanship and materials shall be of good quality. The Contractor shall, if required, furnish satisfactory evidence as to the kind and quality of materials.

The Contractor shall at all times enforce strict discipline and good order among his employees, and shall not employ on the work any unfit person or anyone not skilled in the work assigned him.

ARTICLE 16. ROYALTIES AND PATENTS

The Contractor shall pay all royalties and license fees. It shall defend all suits or claims for infringement of any patent rights and shall hold the County harmless from loss of account thereof, except that the County shall be responsible for all such loss when a particular process or the product of a particular manufacturer or manufacturers is specified, but if the Contractor has information that the process or article specified is an infringement of a patent it shall be responsible for such loss unless it promptly gives such information to the County.

ARTICLE 17. SURVEYS, PERMITS, AND REGULATIONS

The County shall furnish all property surveys unless otherwise specified. Permits and licenses of a temporary nature necessary for the prosecution of the work shall be secured and paid for by the Contractor except as noted in Article 3.b. Easements for permanent structures or permanent changes in existing facilities shall be secured and paid for by the County unless otherwise specified.

The Contractor shall give all notices and comply with all laws, ordinances, rules, and regulations bearing on the conduct of the work as drawn and specified. If the Contractor observes that the drawings and specifications are at variance therewith, it shall promptly notify the County in writing, and any necessary changes shall be adjusted as provided in the Contract for changes in the work. If the Contractor performs any work knowing it to be contrary to such laws, ordinances, rules, and regulations, and without such notice to the County, it shall bear all costs arising therefrom.

ARTICLE 18. PROTECTION OF WORK AND PROPERTY

The Contractor shall continuously maintain adequate protection of all its work from damage and shall protect the County's property from injury or loss arising in connection with this Contract. It shall make good any such damage, injury, or loss, except such as may be directly due to errors in the Bid documents or caused by Agents or employees of the County. It shall adequately protect adjacent property as provided by law and the Bid documents. It shall provide and maintain all passage ways, guard fences, lights, and other facilities for protection required by public authority or local conditions.

If an emergency should occur affecting the safety of life or the work or of adjoining property, the Contractor, without special instruction or authorization from the County, is hereby permitted to act at his discretion, to prevent such threatened loss or injury, and he shall so act, without appeal, if so instructed or authorized. Any compensation, claimed by the Contractor on account of emergency work, shall be determined by the County.

ARTICLE 19. INSPECTION OF WORK

The County representatives shall at all times have access to the work wherever it is in preparation or progress and the Contractor shall provide proper facilities for such access and for inspection. County shall have the authority to reject all work and materials which do not conform to the Contract.

If the specifications, the County's instructions, laws, ordinances, or any public authority, require any work to be specially tested or approved, the Contractor shall give the County timely notice of its readiness for inspection and if the inspection is by an authority other than the County, of the date fixed for such inspection. Inspections by the County shall be promptly made, and where practicable at the source of supply. If any work should be covered up without approval or consent of the County, it must, if required by the County, be uncovered for examination at the Contractor's expense.

Re-examination of questioned work may be ordered by the County and if so ordered the work must be uncovered by the Contractor. If such work be found in accordance with the Bid documents, the Board shall pay the cost of re-examination and replacement. If such work be found not in accordance with the Bid documents the Contractor shall pay such cost.

ARTICLE 20. SUPERINTENDENCE - SUPERVISION

The Contractor shall keep on its work site during its progress a competent Superintendent and any necessary assistants, all satisfactory to the County. The Superintendent shall not be changed except with the consent of the County, unless the Superintendent proves to be unsatisfactory to the Contractor and ceases to be in its employ. The Superintendent shall represent the Contractor in its absence and all directions given to it shall be as binding as if given to the Contractor. Important directions shall be confirmed by written request in each case. The Contractor shall give efficient supervision to the work, using its best skill and attention.

If the Contractor, in the course of the work, finds any discrepancy between the construction documents and the physical conditions of the locality, or any errors or omissions in the construction documents or in the layout as given by points and instructions, it shall be its duty to immediately inform the County, in writing, and the County shall promptly verify the same. Any work done after such discovery, until authorized, will be done at the Contractor's risk.

Neither the County, nor the Contractor, shall employ an employee of the other without consent.

ARTICLE 21. CHANGES IN THE WORK

The County, without invalidating the Contract, may order extra work or make changes by altering, adding to or deducting from the work, the Contract Sum being adjusted accordingly. Change orders must be approved by the Procurement Director or the Board of Supervisors, as required by the Pima County Procurement Code, before the work under the change commences. All such work shall be executed under the conditions of the original Contract. Claim for extension of time caused thereby shall be made per the provisions of Article 7: Delays.

In giving instructions, the County shall have authority to make minor changes in the work, not involving extra cost, and not inconsistent with the purposes of the work, but otherwise, except in an emergency endangering life or property, no extra work or change shall be made unless preceded by a County approved Change order and no claim for an addition to the Contract sum shall be valid unless so ordered.

The value of any such extra work or change shall be determined in one or more of the following ways and included in the approved change order:

- a. By mutual acceptance of a fixed price, itemized and detailed with sufficient substantiating data, as requested by County, to permit evaluation.
- b. By unit prices named in the Contract or subsequently agreed upon.
- c. By cost and a fixed fee.

In the event the parties agree on the application of (c) above, a not-to-exceed amount will be included for approval in the change order. In this circumstance, Contractor shall keep and present in such form as the County may direct, a correct account of the net cost of labor and materials, together with vouchers, for application against the approved not-to-exceed amount in the change order. Contractor may invoice for overhead and profit or fee arising from such work in the last invoice under the change order, all of which is to be applied against the not-to-exceed amount. Any balance remaining in the not-to-exceed amount after final payment under the change order shall be adjusted out by change order.

The amount of Contractor's overhead and profit allowed for any change order, whether increase or decrease, shall not exceed the following limits for work by the Contractor:

Overhead Limit: 10% of direct cost;
Profit Limit: 5% of the sum of direct cost and overhead cost.

For any portion of the work for a change order that is performed by a Subcontractor or a Sub Sub Contractor, Contractor's combined overhead and profit limits allowed will not exceed 5% of the actual direct cost of the work.

Contractor's cost, for additional work or changes requested by the Owner which result in an approved extension of time to the contract, shall be limited to the cost of the extra work determined in one or more of the three ways described previously in this Article, and the actual wage or salary paid for the on-site job superintendent in direct employ of contractor in performance of the work. This amount shall be prorated to the actual amount of extra time approved and shall only include the direct amount paid to the superintendent plus actual cost of all overhead items applicable to payroll for that position, such as insurance, taxes, FICA, worker's comp, unemployment taxes and benefits.

ARTICLE 22. CLAIMS FOR EXTRA COST FOR ADDITIONAL WORK

If the Contractor claims that any additional instructions by drawings or otherwise involve extra cost under this Contract, it shall give the County written notice thereof within a reasonable time after the receipt of such instructions, and in any event before proceeding to execute the work, except in an emergency endangering life or property. The procedure shall then be as provided for in Article 21 "Changes in the Work". No such claim shall be valid unless so made.

ARTICLE 23. DEDUCTIONS FOR UNCORRECTED WORK

If the County deems it not expedient to correct work injured or done not in accordance with the Contract, an equitable deduction from the Contract price shall be made therefor.

The Contractor shall promptly remove from the premises all materials condemned by the County as failing to conform to the Contract, whether incorporated in the work or not, and the Contractor shall promptly replace and re-execute its own work in accordance with the Contract and without expense to the County and shall bear the expense of making good all work of other contractors destroyed or damaged by such removal or replacement.

If the Contractor does not remove such condemned work and materials within a reasonable time, fixed by written notice, the County may remove them and may store the material at the expense of the Contractor. If the Contractor does not pay the expense of such removal within ten days' time thereafter, the County may, upon ten days written notice, sell such materials at auction or at private sale and shall account for the net proceeds thereof, after deducting all the costs and expenses that should have been borne by the Contractor.

ARTICLE 24. RESERVED

ARTICLE 25. SUSPENSION OF WORK

The County may at any time suspend the work, or any part thereof, by giving notice to the Contractor in writing. The work shall be resumed by the Contractor upon written notice from the County to the Contractor to do so. If the suspension period extends for more than one day, then any days in excess of the first day of suspension will not be counted in computing the construction time for the project.

ARTICLE 26. THE COUNTY'S RIGHT TO DO WORK

If the Contractor should neglect to prosecute the work properly or fail to perform any provision of this Contract, the County after three (3) days written notice to the Contractor, may, without prejudice to any other remedy it may have, make good such deficiencies and may deduct the cost thereof from the payment then or thereafter due the Contractor.

ARTICLE 27. RESERVED

ARTICLE 28. REMOVAL OF EQUIPMENT

In any case of termination or annulment of this Contract before completion from any cause whatever, the Contractor, if notified to do so by the County shall promptly remove any part or all of its equipment and supplies from the property of the County, failing which the County shall have the right to remove such equipment and supplies at the expense of the Contractor.

ARTICLE 29. USE OF COMPLETED PORTIONS

The County shall have the right to take possession of and use any completed or partially completed portions of the work, notwithstanding the time for completing the entire work or such portions may not have expired but such taking possession and use shall not be deemed an acceptance of any work not completed in accordance with the Bid documents. If such prior use increases the cost of or delays the work, the Contractor shall be entitled to such extra compensation, or extension of time, or both, as the County may determine.

ARTICLE 30. PAYMENTS WITHHELD

The County may decline to certify payment or, because of discovered evidence or observations, may nullify the whole or any part of any certificate for payment previously issued, to such extent as may be necessary in its opinion to protect the County from loss because of:

- a. Defective work not remedied.
- b. Third party claims filed or reasonable evidence indicating probable filing of such claims.
- c. Failure of the Contractor to make payments properly to Subcontractors or for labor, materials, or equipment.
- d. Reasonable evidence that the work cannot be completed for the unpaid balance of the Contract sum.
- e. Damage to another Contractor.

When the above grounds are removed, payment shall be made for amounts withheld because of them.

ARTICLE 31. RESERVED

ARTICLE 32. WARRANTY

The Contractor shall provide a written guarantee covering all costs for repair or replacement of defective work for a period of two years (or longer if noted elsewhere in the construction documents) from substantial completion. Contractor shall complete repair, or respond to County in writing with repair solution, within 72 hours of notification by owner. County may make emergency repairs to ensure life safety or to prevent property loss, without invalidating the warranty. Contractor's obligations under this Article shall survive termination or expiration of the Contract.

ARTICLE 33. LIENS

Neither the final payment nor any part of the retained percentage shall become due until the Contractor delivers to the County a complete release of all liens arising out of this Contract, or receipts in full or in lieu thereof, and if required in either case, an affidavit that so far as it has knowledge or information the release and receipts include all the labor for which a lien could be filed; but the Contractor may, if any subcontractor refuses to furnish a release or receipt in full, furnish a bond satisfactory to the County, to indemnify the County against any lien. If any lien remains unsatisfied after all payments are made, the Contractor shall pay to County all monies that the latter may be compelled to pay in discharging such a lien, including all costs and a reasonable attorney's fee.

ARTICLE 34. RIGHTS OF VARIOUS INTERESTS

Wherever work being done by the County's forces or other Contractors is contiguous to work covered by this Contract the respective rights of the various interests involved shall be established by the County to secure the completion of the various portions of the work in general harmony.

ARTICLE 35. SEPARATE CONTRACTS

The Board reserves the right to let other contracts in connection with this work. The Contractor shall afford other Contractors reasonable opportunity for the introduction and storage of their materials and the execution of their work, and shall properly connect and coordinate its work with theirs.

If any part of the Contractor's work depends upon proper execution or results of the work of any other contractor, the Contractor shall inspect and its report shall constitute an acceptance of the other Contractor's work after the execution of its work.

To insure the proper execution of its subsequent work the Contractor shall measure work already in place and shall at once report to the County any discrepancy between the executed work and the drawings.

ARTICLE 36. CLAIMS AND DISPUTES

All claims, demands, disputes, controversies, and differences that may arise between the parties hereto as result of or in connection with this Contract shall be referred to the County in writing with a request for a formal decision in accordance with this paragraph, which the County shall render in writing within a reasonable time.

Written notice of each such claim, demand, dispute, controversy or difference shall be delivered by the Contractor to the County within fifteen (15) days of the occurrence of the event giving rise thereto and written supporting data will be submitted to the County within forty-five (45) days of such occurrence unless the County specifies a different period of time in writing to the Contractor. In his capacity as interpreter and judge, the County will not show partiality to County or Contractor and shall not be liable in connection with any interpretation or decision rendered in good faith in such capacity. The rendering of a decision by the County with respect to any such claim, demand, dispute, controversy or difference will be a condition precedent to any exercise by Contractor of such rights or remedies as Contractor may otherwise have under the Bid documents or at law in respect of any such claim, demand, dispute, controversy or difference.

This section does not relieve the Contractor of any statutory requirement relating to the presentation of claims to the Board of Supervisors of Pima County as a condition precedent to filing suit against the County.

The Contractor shall not cause a delay in the performance of the Contract because of any claim, demand, dispute, controversy or difference that may arise between the parties as a result of or in connection with this Contract.

If either the County or the Contractor is dissatisfied with any decision of the County and both parties agree in writing, then the dispute may be settled by arbitration in accordance with the Construction Industry Arbitration Rules of the American Arbitration Association, and judgment upon the award rendered by the arbitrator(s) will be entered in any court having jurisdiction thereof. All arbitration hearings must be held in Tucson, Arizona.

ARTICLE 37. CLEANING UP

The Contractor shall, as directed by the County, remove from the County's property and from all public and private property, at its own expense, all temporary structures, rubbish, and waste materials resulting from its operation.

ARTICLE 38. FIRE PREVENTION AND PROTECTION REQUIREMENTS FOR CONSTRUCTION PROJECT

(a) PURPOSE:

To provide guidelines for Contractors practices in prevention of and protection against fire causes, property damage and losses on County Construction projects' work.

(b) SCOPE:

Subject requirements shall be applicable to new construction, facilities remodeling, additions, and improvements projects' work conducted for Pima County. Contractor shall also comply with all applicable ordinances, laws, rules, and regulations of public authority having jurisdiction for fire prevention and protection.

(c) REQUIREMENTS:

1. Make a survey of the suitability and effectiveness of existing fire control facilities, measures and devices
2. Arrange for, provide and install a sufficient number of portable fire extinguishers suitable for work operations in accordance with the requirements of the National Fire Protection Association and local agencies having jurisdiction.
3. Fire extinguisher and devices shall be inspected, serviced and maintained in accordance with manufacturer's instructions.
4. Fire Fighting and control equipment shall be readily visible and unobstructed at all times; shall not be made inoperative or used for other purposes.
5. Installation of fire protection piping and hydrants (as specified in bid documents) shall be as prompt as possible so hose stream protection will be available when combustible materials arrive on site and potential fire causing operations begin.
6. Provide ready access for public fire department.
7. Provide safe temporary lighting and power services; properly insulate, ground, and substantially support strung wires; overloading of conductors and overfusing of circuits is prohibited; poor contacts and defective terminals, switches, wire and outlets shall not be installed. Temporary electrical installations shall be in accordance with National Electric Code and other applicable ordinances, regulations, specifications.
8. Bulk storage of lumber, gasoline, fuel oil, paint, solvents, gases shall be kept outside of buildings under construction; one day's working supply of such items may be inside at any time. Flammable fluids shall be in approved containers only; open containers are prohibited.
9. Only flame resistant tarpaulins or coverings shall be used for protecting stored supplies and equipment.
10. Smoking shall be prohibited in all areas where flammable or combustible materials are stored and in other hazardous areas. "No Smoking" signs shall be posted accordingly.
11. Fires, welding, flame cutting, melting, and similar operations in combustible areas shall not be left unattended.
12. Accumulations of flammable liquids on floors, walls, etc. are prohibited; spills shall be cleaned up promptly.

13. All rags, waste, etc. soiled by combustible or flammable materials shall be placed in tightly closed metal containers and disposed of daily.
14. Tar kettles shall be located outside of and as far away as possible from building.
15. All portable cylinders of compressed gases shall be constructed, maintained and marked in accordance with Interstate Commerce Commission regulations; shall be properly secured against tipping or accidental upset, handled with care, protected against excessive heat and cold; valve protection caps shall be in place when cylinders are not in use.
16. Welding and cutting operations shall be performed only by competently proven personnel.
17. Construction debris shall be removed from buildings and site daily. Reasonably good housekeeping shall be maintained at all times.
18. All machines using cutting oil shall have metal drip pans under them to catch oil drippings, oil turnings and shavings.
19. No solvent with flash point below 100-degree F. shall be used for cleaning equipment or parts.
20. No smoking or open fire of any kind shall be permitted in areas where spray guns are in operation.
21. Wood sawdust and shavings and wood rubbish shall not be allowed to accumulate on project site.
22. Adequate precautions shall be taken to protect extensive form work and scaffolding from exposure to and spread of fire.
23. Moveable heating devices, when used, shall have safe clearances at bottom, top, and sides from combustible materials. Use of salamanders is generally prohibited; exceptions may be granted when use is considered essential.
24. Regularly scheduled inspections shall be made by Contractors authorized personnel to assure compliance with these and other jurisdictional requirements. Contractor's supervisory personnel shall be instructed in their duties concerning safe fire protection practices.

ARTICLE 39. ARCHAEOLOGICAL FEATURES

Construction for this project may occur in an archaeological sensitive area. The County Office of Conservation and Sustainability Cultural Resources Division will determine prior to construction (other than emergencies) any special site monitoring requirements. Human burials, including human skeletal remains, cremations, and funerary objects are protected under ARS 41-844 on state, county, and municipal lands, and under ARS 41-865 on private lands. Should archaeological features and/or artifacts or human remains, including human skeletal or cremation remains be discovered, work at that location will cease immediately, and the area will be taped off and avoided until archaeological investigations are completed. Construction is subject to delay in that location pursuant to applicable State law, while consultation with the Arizona State Museum and appropriate documentation and data recovery takes place.

To the extent permitted by law, all archaeological artifacts and other materials shall belong to Pima County. No monetary compensation will be made to the Contractor for any claims due to delays in the work schedule. Only the Contract/construction time will be extended to permit the original scheduled number of days for completion of the project.

ARTICLE 40. PRODUCT AND MATERIAL DATA SAFETY SHEETS

The contractor shall submit United States Department of Labor product or material data safety sheets on all materials used on the project. Only those forms issued by OSHA and United States Department of Labor will be acceptable.

ARTICLE 41. RESERVED

ARTICLE 42. HAZARDOUS MATERIALS/ HAZARDOUS WASTES / HAZARDOUS SUBSTANCES ABATEMENT

Should the Contractor uncover, or otherwise become aware of the presence of any Hazardous Materials, Hazardous Wastes or Hazardous Substances during the construction of this project, notice shall be served immediately to the Facilities Management Department, and all work surrounding said materials or substances shall be ceased until directed to proceed. The Contractor is hereby advised that construction delays due to Hazardous Materials, Hazardous Wastes or Hazardous Substances abatement may occur.

If this contract does not otherwise require the services of a Hazardous Materials contractor, abatement of such materials shall be provided by Pima County, at its expense and independent of this contract.

If this contract already employs the services of a Hazardous Materials contractor, the cost to abate any such additional materials shall be added to the contract as Additional Services, in accordance with the provisions of Article 22, and time extensions granted in accordance with the provisions of Article 7.

ARTICLE 43. WASTE DISPOSAL FACILITIES

The Contractor shall legally dispose of all construction debris in appropriate County operated waste disposal facilities and pay any applicable fees. In the case of conflicts with the provisions of the Contract Specifications, this provision shall apply.

ARTICLE 44. EXISTING CONDITIONS

The Contractor shall, before the conditions are disturbed, give immediate (within 8 hours) verbal notice to the onsite Construction Manager and/or onsite County representative to be followed up by written notice within 24 hours of initial discovery to the Construction Manager and County of:

- (a) Subsurface or latent physical conditions at the site which differ materially from those indicated in this contract; or
- (b) Unknown physical conditions at the site, of an unusual nature, which differ materially from those ordinarily encountered and generally recognized as inherent in work of the character provided for in the contract.

The Construction Manager, Architect and/or County shall investigate the site conditions within 24 hours after receiving the notice. If the conditions do materially so differ and cause an increase or decrease in Contractor's cost of, or the time required for, performing any part of the work under this contract, whether or not changed as a result of the conditions, an adjustment shall be made pursuant to Article 21 of the General Conditions, Changes in the Work.

No request by Contractor for an adjustment to the contract under this clause shall be allowed, unless Contractor has given the written notice required; provided, that the time prescribed in this clause for giving written notice may be extended by the County.

No request by the Contractor for an adjustment to the contract for differing site conditions shall be allowed if made after final payment under this contract.

ARTICLE 45. SECURITY CHECK

At the discretion of the County, the contractor shall provide a fully Pima County Adult Detention Center Cleared Corrections Visitation (CCV) Request for all personnel who will be working in buildings/locations that are the property of Pima County Government, so that a background check may be run on each individual. This includes the general contractor and all sub-contractors, etc., working within the buildings/location.

The CCV should be submitted no less than two to three weeks in advance of the starting of a job. This will give the contractor time to replace anyone who might not be approved to work. The CCV should be submitted to the project manager of the Pima County Facilities Management Department, who will forward it on to the Pima County Sheriff's Department for processing.

The background check is conducted by the Pima County Sheriff's Department Records Section and includes any arrest, citation, contact or report under the names submitted - nationwide. The purpose of this background check is to prevent individuals who have been involved in certain criminal acts and who may increase liability for the County, access to the County buildings/locations and personnel. A lot of work is done in areas that are sensitive, restricted and confidential, as well as populated.

Anyone with a background history of a class 1 felony, theft history of any kind, sex offense history, or any crime involving moral turpitude, illegal drug or narcotics use, sale or possession, or who has any felony charge pending or who has any outstanding warrants of any type, including misdemeanor, traffic or felony warrants, will be denied permission to work.

On occasion, the Sheriff's Department will ask that an individual call them. This usually means they have some minor problem, such as a misdemeanor or traffic warrant that the Sheriff's Department will make them aware of. Once the individual has taken care of it they may be approved.

Once the background check has been done, the Sheriff's Department will notify the project manager from Facilities Management and he, in turn, will notify the contractor. If the Sheriff's Department denies approval for one of the contractor's employees because of the background check and the employee wishes to inquire as to why, the contractor shall have them call the Sheriff's Department at 740-8345, who will talk with them and explain why they have been denied.

On occasion, an individual supervisor will call the Sheriff's Department and want to know why the Sheriff's Department has denied permission to work to one of his employees. By Federal law, the Sheriff's Department cannot release that information to anyone but the individual employee. If the employee wishes to advise their boss after the Sheriff's Department has talked with the employee that is their prerogative.

It should further be noted that even though a person may have a criminal history background, he may still receive permission to work on a County project. The deciding factors include the nature, extent, time since last incident and any other circumstances which the reviewer feels may be a liability or an asset.

END EXHIBIT B – GENERAL CONDITIONS