

BOARD OF SUPERVISORS AGENDA ITEM SUMMARY

Requested Board Meeting Date: March 10, 2015

ITEM SUMMARY, JUSTIFICATION AND/OR SPECIAL CONSIDERATIONS:

Low Bid: Award of Contract, Solicitation No. 168053, in the amount of \$2,238,661.00 to the lowest responsive bidder, DURAZO CONSTRUCTION, CORPORATION, (Headquarters at Tucson, AZ), for the construction of the NORTHWEST COMMUNITY PARK IMPROVEMENTS AT RILLITO REGIONAL PARK. The contract term is 8 Months. The project shall be complete and in place no later than September 30, 2015. Funding Sources: 2004 Bond (98%) 1997 Bond (1%) General Fund (1%) Administering Department: Public Works/Project Management Office

Number of Responses: 11

Contract Officer: Anthony V. Schiavone, 724-3245
Procurement Department

TABULATION OF SUBMITTALS FOR SOLICITATION #168053

<u>Respondents</u>	<u>Total Bid</u>	<u>Notes</u>	<u>% Variance from EE</u>
Durazo Construction, Corporation	\$2,238,661.00		-22.8%
Pima Paving	\$2,596,693.55		-10.5%
Granite Construction	\$2,776,855.00		-4.25%
Clear Contracting Company	\$2,792,180.44		-3.7%
M. Anderson Construction, Corporation	\$2,835,769.00		-2.2%
Falcone Brothers & Associates	\$2,899,580.85	1	0.0%
ENGINEER'S ESTIMATE	\$2,900,000.00		
1 - Scrivener's Error on total submitted. Submitted \$2,898,500.85. Actual as shown.			
The following contractors do not have the appropriate license issued by the State of Arizona Registrar of Contractors.			
Division II Construction Company, Inc.	\$2,231,150.00		-23.1%
LCI Commercial Construction Company	\$2,297,000.00		-20.8%
Camwest Group, Inc	\$2,316,770.90		-20.1%
Kappcon, Inc.	\$2,338,945.00		-19.3%
The following contractor failed in submitting a completed Statement of Proposed SBE Utilization Form, therefore the bid is nonresponsive.			
Lloyd Construction Company, Inc.	\$2,520,882.00	2	-13.1%
2 - Scrivener's Error on total submitted. Submitted \$2,713,852.00. Actual as shown.			

CLERK OF BOARD USE ONLY: BOS MTG. _____

ITEM NO. _____