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BOARD OF SUPERVISORS AGENDA ITEM REPORT (BOSAIR)

*All fields are required. Enter N/A if not applicable. For number fields, enter 0 if not applicable.*

Record Number: PO PDC P0O2600003602

Award Type:
BOSAIR Activity:
Requested Board Meeting Date:

Supplier / Customer / Grantor /
Subrecipient:

Project Title / Description:

Purpose:

Procurement Method:

Procurement Method Additional
Info:

Program Goals/Predicted
Outcomes:

Public Benefit and Impact:
Strategic Plan Pillar
Support of Prosperity Initiative:

Provide information that explains
how this activity supports the
selected Prosperity Initiatives

Metrics Available to Measure
Performance:

Retroactive:

Contract
Board Meeting Request
05/26/2026

Szaboworks

Public Art Services for the Northwest Service Center

Public art services including stakeholder engagement, design and approval,
fabrication and installation.

Public Art: Exempt per Section 11.12.030 as a process approved by the County
Administrator.

n/a

Completion of the art installation with the approved budget and in alignment with the
approved art concept.

Public art communicating the values as informed by the panel and stakeholder input.
* Infrastructure & Growth
« N/A

n/a

The installation of the public art that met the requirements of the project and within

the approved budget and schedule.
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Record Number: PO PDC PO2600003602

Document Type: PO

Department Code: PDC

Contract Number: P0O2600003602
Commencement Date: 05/28/2026
Termination Date: 05/27/2029
Supplier / Subrecipient San Francisco, CA

Headquarters Location

* Headquarters information is not a consideration for awards
Total Expense Amount:

$175,000.00

Total Revenue Amount:

$0.00

Funding Source Name(s) General Fund
Required:

Funding from General Fund?

If Yes Provide Total General Funds:

$175,000.00

Percent General Funds 100

Contract is fully or partially funded with Federal Funds?

Contract is fully or partially funded with Non-Federal Grant Funds?
Were insurance or indemnity clauses modified?

Vendor is using a Social Security Number?

Department: Project Design and Construction
Name: Martyn Klell
Telephone: 520-724-3106

Add Procurement Department Signatures
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A
County Administrator Signature: (‘d‘@/‘ Date: M
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Pima County Department of Project Design and Construction
Project: Northwest Service Center Public Art

Contractor: Szaboworks

Amount: $175,000

Contract No.: PO2600003602

Funding: General Fund

PUBLIC ART CONTRACT

1. Parties, Background and Purpose.

1.1.

1.2.

1.3.

Parties. This Contract is between Pima County, a body politic and corporate of the
State of Arizona (“County”), and Szaboworks (“Contractor”).

Authority. County selected Contractor pursuant to and consistent with Board of
Supervisors Policy C3.3 and Pima County Administrative Procedure 3-16 (collectively,
“Pima County Public Art Program”).

Solicitation. Pursuant to County’s Public Art Program, County directed the Public Art
Coordinator to conduct a “Call to Artists,” and subsequently a selection panel
recommended that County incorporate Contractor’s artwork (the “Artwork”) into the
Northwest Service Center Public Art (the “Project”).

2. Term.

2.1.

2.2.

2.3.

Initial Term. This Contract commences on May 28, 2026 and terminates on May 27,
2029 (“Initial Term”). “Term,” when used in this Contract, means the Initial Term plus
any exercised extension options under Section 2.2. If the commencement date of the
Initial Term is before the signature date of the last party to execute this Contract, the
parties will, for all purposes, deem the Contract to have been in effect as of the
commencement date.

Extension Options. County may extend this Contract for up to two (2) additional
periods of up to one (1) year each (each an “Extension Option”). An Extension Option
will be effective only upon execution by the Parties of a formal written amendment.

Survival of Provisions. Without limiting the ongoing effect of any other provision of this
Contract, the Indemnification, Alteration of the Artwork, and Warranty provisions of
Sections 7, 17, and 19, respectively, survive the termination of this Contract.

3.  Scope of Work. Contractor will provide County with the products and/or services (“Goods
and Services”) described in Exhibit A (3 pages), at the dates and times described on
Exhibit A or, if Exhibit A contains no dates or time frames, then upon demand.

4. Key Personnel. Contractor will employ suitably trained and skilled professional personnel
to perform all services under this Contract. Prior to changing any key personnel, especially
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the key personnel County relied upon in making this Contract, Contractor will obtain the
approval of County. County relied on the following key personnel: Michael Szabo.

5. Compensation and Payment.

5.1.

5.2

5.3.

5.4.

5.5.

5.6.

Payment; Adjustment. County will pay Contractor according to the percentages in
Exhibit B (1 page). Those percentages will remain in effect during an Extension
Option period unless Contractor, at least 90 days before the end of the then-existing
Term, or at the time County informs Contractor that County intends to extend the Term,
if that is earlier, notifies County in writing requesting adjustment to those percentages,
and the reasons for the adjustments.

Maximum Payment Amount. County's total payments to Contractor under this
Contract, including any sales taxes, may not exceed $175,000 (the NTE Amount”).
The NTE Amount can only be changed by a formal written amendment executed by
the Parties. Contractor is not required to provide any goods or services, payment for
which will cause the County’s total payments under this Contract to exceed the NTE
Amount; if Contractor does so, it is at Contractor’'s own risk.

Sales Taxes. The payment amounts in Exhibit B do not include sales taxes.
Contractor may invoice County for sales taxes that Contractor is required to pay on
goods supplied to County under this Contract. Contractor will show sales taxes as a
separate line item on invoices.

Timing of Invoices. Contractor will invoice County as set forth in Exhibit B. County
must receive invoices no more than 30 days after Contractor delivered the invoiced
products or services to County. County may refuse to pay for any product or service
for which Contactor does not timely invoice County and, pursuant to A.R.S. § 11-
622(C), will not pay for any product or service invoiced more than 6-months after
delivery of the product or service to County.

Content of Invoices. Contractor will include detailed documentation in support of its
invoices and assign each amount billed to an appropriate line item.

Invoice Adjustments. County may, at any time, question any payment under this
Contract. If County raises a question about the propriety of a past payment, Contractor
will cooperate with County in reviewing the payment. County may set-off any
overpayment against amounts due to Contractor under this or any other contract
between County and Contractor. Contractor will promptly pay to County any
overpayment that County cannot recover by set-off.

6. Insurance.

6.1. Contractor will procure and maintain at its own expense insurance policies (the

“‘Required Insurance”) satisfying the below requirements (the “Insurance
Requirements”) until all of its obligations under this Contract have been met. The
Insurance Requirements are minimum requirements for this Contract and in no way
limit Contractor’s indemnity obligations under this Contract. County in no way warrants
that the Required Insurance is sufficient to protect Contractor for liabilities that may
arise from or relate to this Contract.
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6.2. Insurance Coverages and Limits:

6.2.1.

6.2.2.

6.2.3.

Commercial General Liability (CGL) — Occurrence Form with limits not less
than $1,000,000 Each Occurrence and $2,000,000 General Aggregate. Policy
shall include coverage for liability arising from premises, operation,
independent contractors, personal injury, bodily injury, and broad form
contractual liability.

Business Automobile Liability — Coverage for bodily injury and property
damage on any owned, leased, hired, and/or non-owned autos assigned to or
used in the performance of this Contract with minimum limits of not less than
$1,000,000 each accident.

Workers’ Compensation (WC) and Employers' Liability — Contractor is
performing work as an independent contractor for County. Contractor shall
provide County with a completed Workers’” Compensation Insurance Waiver
Form prior to any work being performed by Contractor.

6.3. County Verification and Approval of Coverage:

6.3.1.

6.3.2.

6.3.3.

6.3.4.

Coverage Documentation: Contractor must furnish County with certificates
of insurance for each Required Insurance policy or other appropriate
documentation to County. Each certificate must include in the body of the
certificate the Pima County contract number and Project name for this
Contract.

Insurance Renewal: The Required Insurance policies must be in effect prior
to commencement of work under this Contract and remain in effect for the
duration of the project. If the Required Insurance policies expire during the
Contract term, a renewal certificate must be provided to County not less than
15 days prior to the policy’s expiration date. Failure to maintain the Required
Insurance, or to provide evidence of renewal prior to the renewal date, is a
material breach of this Contract.

Cancellation Notice: Each Required Insurance policy must provide that
County will receive not less than 30 days advance written notice of any policy
cancellation, except 10 days prior notice is sufficient when the cancellation is
for non-payment of a premium. Contractor must also provide notice to Pima
County within two days of receipt of notice of policy suspension, cancellation
or material change of coverage of the Required Insurance.

Approval and Modifications: The Pima County Risk Manager may modify
the Insurance Requirements at any point during the Term of this Contract.
This can be done administratively, with written notice from the Risk Manager
and does not require a formal Contract Amendment. The County’s failure to
obtain a Required Insurance certificate or endorsement, the County’s failure
to object to a non-complying insurance certificate or endorsement, or the
County’s receipt of any other information from Contractor, its insurance
broker(s) and/or insurer(s), does not constitute a waiver of any of the
Insurance Requirements.
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10.

11.

12.

Indemnification. To the fullest extent permitted by law, Contractor will defend, indemnify,
and hold harmless Pima County and any related taxing district, and the officials and
employees of each of them (collectively, "Indemnitee") from and against any and all claims,
actions, liabilities, losses, and expenses (including reasonable attorney fees) arising out of
actual or alleged injury of any person (including death) or loss or damage to tangible or
intangible property caused, or alleged to be caused, in whole or in part, by any act or
omission of Contractor or any of Contractor's directors, officers, agents, employees,
volunteers, or subcontractors (the "Claims"). This indemnity includes any claim or amount
arising or recovered under the Workers' Compensation Law or arising out of the failure of
Contractor to conform to any federal, state or local law, statute, ordinance, rule, regulation
or court decree. The Indemnitee will, in all instances, except for Claims arising solely from
the acts or omissions of the Indemnitee, be indemnified by Contractor from and against any
and all Claims. Contractor is responsible for primary loss investigation, defense and
judgment costs for any Claim to which this indemnity applies. This indemnity will survive the
expiration or termination of this Contract.

Laws and Regulations.

8.1. Compliance with Laws. Contractor will comply with all federal, state, and local laws,
rules, regulations, standards and Executive Orders.

8.2. Licensing. Contractor warrants that it is appropriately licensed to provide the services
under this Contract and that its subcontractors will be appropriately licensed.

8.3. Choice of Law; Venue. The laws and regulations of the State of Arizona govern the
rights and obligations of the parties under this Contract. Any action relating to this
Contract must be filed and maintained in the appropriate court of the State of Arizona
in Pima County.

Independent Contractor. Contractor is an independent contractor. Neither Contractor, nor
any of Contractor’s officers, agents or employees will be considered an employee of Pima
County for any purpose or be entitled to receive any employment-related benefits, or assert
any protections, under the Pima County Merit System. Contractor is responsible for paying
all federal, state and local taxes on the compensation received by Contractor under this
Contract and will indemnify and hold County harmless from any and all liability that County
may incur because of Contractor’s failure to pay such taxes.

Subcontractors. Contractor is fully responsible for all acts and omissions of any
subcontractor, and of persons directly or indirectly employed by any subcontractor, and of
persons for whose acts any of them may be liable, to the same extent that Contractor is
responsible for the acts and omissions of its own employees. Nothing in this Contract
creates any obligation on the part of County to pay or see to the payment of any money due
any subcontractor, except as may be required by law.

Assignment. Contractor may not assign its rights or obligations under this Contract, in
whole or in part, without the County’s prior written approval. County may withhold approval
at its sole discretion.

Non-Discrimination. Contractor will comply with all provisions and requirements of Arizona
Executive Order 2009-09, which is hereby incorporated into this contract, including flow-
down of all provisions and requirements to any subcontractors. During the performance of
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13.

14.

15.

16.

17.

this Contract, Contractor will not discriminate against any employee, client or any other
individual in any way because of that person’s age, race, creed, color, religion, sex, disability
or national origin.

Americans with Disabilities Act. Contractor will comply with all applicable provisions of
the Americans with Disabilities Act (Public Law 101-336, 42 U.S.C. 12101-12213) and all
applicable federal regulations under the Act, including 28 CFR Parts 35 and 36.

Authority to Contract. Contractor warrants its right and power to enter into this Contract.
If any court or administrative agency determines that County does not have authority to
enter into this Contract, County will not be liable to Contractor or any third party by reason
of such determination or by reason of this Contract.

Full and Complete Performance. The failure of either party to insist, in one or more
instances, upon the other party’s full and complete performance under this Contract, or to
take any action based on the other party’s failure to fully and completely perform, is not a
waiver or relinquishment of the right to insist upon full and complete performance of the
same, or any other covenant or condition, either in the past or in the future. The acceptance
by either party of sums less than may be due and owing it at any time is not an accord and
satisfaction. If Contractor cannot fully perform, County may obtain substitute performance
to complete the work product Contractor has produced and for which Contractor has
received payment. Exercising this right does not waive the County’s remedies for damages
for failure to perform or breach of contract.

Cancellation for Conflict of Interest. This Contract is subject to cancellation for conflict of
interest pursuant to A.R.S. § 38-511, the pertinent provisions of which are incorporated into
this Contract by reference.

Alteration of the Artwork.

17.1. Ability of County to Alter the Artwork. The County, having expended considerable
public funds to commission the Artwork, intends to display the Artwork at the project
site as originally created by Contractor and to maintain the Artwork in good condition.
Artworks commissioned by County are sometimes integrated into the overall project,
such that they become an integral, permanent and site-specific part of the project’s or
facility’s structure, architecture or landscaped environment, and a modification or
change in the project or facility would result in significant changes to the Artwork.
County, however, must preserve complete flexibility to operate and manage County
property in the public’s interest. Therefore, except as provided in Section 17.2.5 below,
Contractor hereby waives all rights under the Visual Artists Rights Act (17 U.S.C.
§§106A and 113(d)) or any other local, state, federal or international moral rights
laws that protect the integrity of works of art, and County retains the right to
alter, remove or destroy the Artwork in connection with any repair, maintenance,
change or modification of the overall project or public facility.

17.2. Procedure in Event of Alteration. If County intends to take any action with respect to
the Project or the Artwork that would alter the Artwork, other than routine cleaning and
maintenance, the following procedures will apply:

17.2.1. Notice. If time permits County will make reasonable good faith efforts to notify
Contractor at least 30 calendar days prior to authorizing any alteration of the
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17.2.2.

17.2.3.

17.2.4.

17.2.5.

Artwork, at the last phone number or address provided by Contractor. Where time
does not permit notification prior to alteration of the Artwork — for example, in cases
of public hazard, accident or unauthorized alteration — County shall notify
Contractor within 30 calendar days after such alteration. It is Contractor’s
obligation to maintain current contact information with County through the County
Public Art Program Manager

Consultation. After receiving such notice, Contractor will consult with County to
determine whether the Artwork can be restored or relocated, and attempt to come
to a mutually agreeable plan for disposition of the Artwork. Such consultation shall
be without charge by CONTRACTOR unless otherwise specifically agreed in
writing. If County intends to remove the Artwork, Contractor will consult regarding
methods to minimize or repair any alteration to the Artwork caused by such
removal and the potential costs of such removal.

Restoration. If the Artwork is altered, with or without prior notice to Contractor, and
County intends to maintain the Artwork on display, County will make a reasonable
good faith effort to engage Contractor in the restoration of the Artwork and to
compensate Contractor for Contractors time and efforts at fair market value.
However, County has no obligation under this Contract to restore the Artwork to
its original condition, to compensate Contractor for any restoration work, or to
maintain the Artwork on display. County may contract with any other qualified art
conservator or Contractor for such restoration. During Contractor’s lifetime, County
will make reasonable efforts not to display or deaccession only a portion of the
Artwork without Contractor’s consent.

Remedies. If County does not follow the procedures under this Section,

Contractor’'s remedies will be limited as follows: If County inadvertently fails to
provide a required prior notice of alteration, County will provide notice as soon as
it discovers the omission, and before alteration of the Artwork if that remains
possible. If County alters the Artwork without providing Contractor a required prior
notice of alteration, Contractor will be given the first right of refusal to restore the
Artwork at the same location and County will make reasonable efforts to provide
funding for the restoration if appropriated funds are available. If County funds
cannot be made available after reasonable efforts are made to secure such
funding, Contractor may, but is not obligated to, restore the Artwork at Contractor’s
expense. If Contractor elects not to restore the Artwork, County may retain another
contractor or conservator to restore it, or may alter the Artwork in any manner, at
County’s sole discretion. If County alters the Artwork without Contractor’s consent
in a manner that is prejudicial to Contractor’s reputation, Contractor retains the
right to disclaim authorship of the Artwork in accordance with 17 U.S.C. §106A (a)

2).

Third Parties. Except as provided in this Contract, with respect to third parties who
are not officers, employees, agents, successors or assigns of County, Contractor
retains Contractor’'s moral rights in the Artwork, as established in the Visual Artists
Rights Act (17 U.S.C. §§106A and 113(d)) or any other local, state, federal or
international moral rights laws that protect the integrity of works of art. Accordingly,
nothing herein will prevent Contractor from pursuing a claim for alteration of the
Artwork against a third party who is not an officer, employee, agent, successor or
assign of County. County has no obligation to pursue claims against third parties
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to remedy or prevent alteration of the Artwork. However, as owner of the Artwork,
County may pursue claims against third parties for damages or to restore the
Artwork if the Artwork has been altered without County’s authorization.

18. Copyright.

18.1.

18.2.

Copyright. Subject to usage rights and licenses granted to County hereunder,
Contractor will retain all 17 U.S.C. §106 copyrights in all original works of authorship
produced under this Contract. Contractor’s copyright will not extend to predominantly
utilitarian aspects such as landscaping elements, furnishings, or other similar objects.
If Contractor is comprised of two or more individual persons, the individual persons
will be deemed joint authors of the Artwork.

County’s Intellectual Property License. Contractor grants to County and to County's
agents, authorized contractors and assigns, an unlimited, non-exclusive and
irrevocable license to do the following with respect to the Artwork, and any original
works of authorship created under this Contract, whether in whole or in part, in all
media (including electronic and digital).

18.2.1. Implementation, Use, and Display. County may use and display the Artwork.

18.2.2. Reproduction and Distribution. County may make and distribute, and authorize the

making, display and distribution of, photographs and other 2-dimensional
reproductions of the Artwork. County may use such reproductions for any County-
related purpose, including advertising, educational and promotional materials,
brochures, books, flyers, postcards, print, broadcast, film, and catalogues or
similar publications. The license granted hereunder does not include the right to
create 3-dimensional reproductions on items such as tote-bags, T-shirts, coffee
mugs and similar merchandise. Such reproductions may only be created pursuant
to separate license agreements with Contractor.

18.2.3. Public Records Requests. Any documents provided by Contractor to County are

18.3.

public records and County may authorize third parties to review and reproduce
such documents pursuant to public records laws.

Publicity. County will have the right to use Contractor's name, likeness, and
biographical information, in connection with the display or reproduction and distribution
of the Artwork including all advertising and promotional materials regarding County.
Contractor must be reasonably available to attend any inauguration or presentation
ceremonies relating to the public dedication of the Artwork.

19. Warranty.

19.1.

19.2.

Contract No.

Contractor warrants that the Artwork is an original production of Contractor's own
creative efforts, that upon delivery the Artwork will be free of all liens, claims and
encumbrances of any sort, and that the Artwork is unique and will not be physically
reproduced by Contractor for sale or display elsewhere without the express written
permission of County.

Contractor warrants the Artwork to be free from defects in material and workmanship
for a period of two years from date of Final Acceptance by County Warranty does not

: PO2600003602
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20.

21.

22.

23.

24.

cover damage from theft, fire, vandalism or acts of God. Should defects develop within
the warranty period as a result of poor material and/or workmanship, Contractor must
repair or replace all work to the satisfaction of County without cost to County.

Termination by County.

20.1.

20.2

20.3

Without Cause. County may terminate this Contract at any time, without cause, by
serving a written notice upon Contractor at least 30 days before the effective date of
the termination. In the event of such termination, County's only obligation to Contractor
will be payment for services rendered prior to the date of termination.

With Cause. County may terminate this Contract at any time without advance notice

and without further obligation to County when County finds Contractor to be in default
of any provision of this Contract.

Non-Appropriation. Notwithstanding any other provision in this Contract, County may
terminate this Contract if for any reason there are not sufficient appropriated and
available monies for the purpose of maintaining County or other public entity
obligations under this Contract. In the event of such termination, County will have no
further obligation to Contractor, other than to pay for services rendered prior to
termination.

Notice. Any notice required or permitted to be given under this Contract must be in writing
and be served by personal delivery or by certified mail upon the other party as follows:

County: Martyn Klell, Deputy Director

Project Design and Construction
150 West Congress St. 3™ Floor
Tucson, AZ 85701

Contractor: Michael Szabo

Szaboworks
1320 Donner Ave
San Francisco, CA 94124

Contractor must immediately notify County of any changes in its contact information.

Non-Exclusive Contract. Contractor understands that this Contract is nonexclusive and
is for the sole convenience of County. County reserves the right to obtain like services
from other sources for any reason.

Remedies. Either party may pursue any remedies provided by law for the breach of this
Contract. No right or remedy is intended to be exclusive of any other right or remedy and
each is cumulative and in addition to any other right or remedy existing at law or at equity
or by virtue of this Contract.

Severability. Each provision of this Contract stands alone, and any provision of this
Contract found to be prohibited by law will be ineffective to the extent of such prohibition
without invalidating the remainder of this Contract.
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25.

26.

27.

Books and Records. Contractor will keep and maintain proper and complete books,
records and accounts, which will be open at all reasonable times for inspection and audit
by duly authorized representatives of County. In addition, Contractor will retain all
records relating to this Contract for at least five (5) years after its expiration or termination
or, if later, until any related pending proceeding or litigation has concluded.

Public Records.

26.1.

26.2

Disclosure. Pursuant to A.R.S. § 39-121 et seq., and A.R.S. § 34-603(H) in the case
of construction or Architectural and Engineering services procured under A.R.S. Title
34, Chapter 6, all documents submitted in response to the solicitation resulting in
award of this Contract, including, but not limited to, pricing schedules, product
specifications, work plans, and any supporting documents, are public records. As
such, those documents are subject to release and/or review by the general public upon
request, including competitors.

Records Marked Confidential; Notice and Protective Order. If Contractor reasonably

believes that some of those records contain proprietary, trade-secret or otherwise-
confidential information, Contractor must prominently mark those records
“CONFIDENTIAL.” In the event a public-records request is submitted to County for
records marked CONFIDENTIAL, County will notify Contractor of the request as soon
as reasonably possible. County will release the records 10 business days after the
date of that notice, unless Contractor has, within that period, secured an appropriate
order from a court of competent jurisdiction, enjoining the release of the records.
County will not, under any circumstances, be responsible for securing such an order,
nor will County be in any way financially responsible for any costs associated with
securing such an order.

Legal Arizona Workers Act Compliance.

271

27.2

27.3

Compliance with Immigration Laws. Contractor hereby warrants that it will at all times

during the term of this Contract comply with all federal immigration laws applicable to
its employment of its employees, and with the requirements of A.R.S. § 23-214 (A)
(together the “State and Federal Immigration Laws”). Contractor will further ensure
that each subcontractor who performs any work for Contractor under this Contract
likewise complies with the State and Federal Immigration Laws.

Books & Records. County has the right at any time to inspect the books and records

of Contractor and any subcontractor in order to verify such party’s compliance with the
State and Federal Immigration Laws.

Remedies for Breach of Warranty. Any breach of Contractor’s or any subcontractor’s

warranty of compliance with the State and Federal Immigration Laws, or of any other
provision of this section, is a material breach of this Contract subjecting Contractor to
penalties up to and including suspension or termination of this Contract. If the breach
is by a subcontractor, and the subcontract is suspended or terminated as a result,
Contractor will be required to take such steps as may be necessary to either self-
perform the services that would have been provided under the subcontract or retain a
replacement subcontractor, as soon as possible so as not to delay Project completion.

Contract No.: P0O2600003602
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28.
29.

30.

31.

32.

Any additional costs attributable directly or indirectly to such remedial action are the
responsibility of Contractor.

27.4 Subcontractors. Contractor will advise each subcontractor of County’s rights, and the
subcontractor’s obligations, under this Section 24 by including a provision in each
subcontract substantially in the following form:

“Subcontractor hereby warrants that it will at all times during the term of this
contract comply with all federal immigration laws applicable to Subcontractor’s
employees, and with the requirements of A.R.S. § 23-214 (A). Subcontractor
further agrees that County may inspect the Subcontractor’s books and records
to insure that Subcontractor is in compliance with these requirements. Any
breach of this paragraph by Subcontractor is a material breach of this contract
subjecting Subcontractor to penalties up to and including suspension or
termination of this contract.”

Grant Compliance. Not Applicable

Israel Boycott Certification. Pursuant to A.R.S. § 35-393.01, if Contractor engages in for-
profit activity and has 10 or more employees, and if this Contract has a value of $100,000.00
or more, Contractor certifies it is not currently engaged in, and agrees for the duration of this
Contract to not engage in, a boycott of goods or services from Israel. This certification does
not apply to a boycott prohibited by 50 U.S.C. § 4842 or a regulation issued pursuant to 50
U.S.C. § 4842.

Forced Labor of Ethnic Uyghurs. Pursuant to A.R.S. § 35-394, if Contractor engages in
for-profit activity and has 10 or more employees, Contractor certifies it is not currently using,
and agrees for the duration of this Contract to not use (1) the forced labor of ethnic Uyghurs
in the People’s Republic of China; (2) any goods or services produced by the forced labor
of ethnic Uyghurs in the People’s Republic of China; and (3) any contractors, subcontractors
or suppliers that use the forced labor or any goods or services produced by the forced labor
of ethnic Uyghurs in the People’s Republic of China. If Contractor becomes aware during
the term of the Contract that Contractor is not in compliance with A.R.S. § 35-394,
Contractor must notify the County within five business days and provide a written
certification to County regarding compliance within one hundred eighty days.

Heat Injury and lliness Prevention and Safety Plan. Pursuant to Pima County
Procurement Code 11.40.030, Contractor hereby warrants that if Contractor's employees
perform work in an outdoor environment under this Contract, Contractor will keep on file a
written Heat Injury and lliness Prevention and Safety Plan. At County’s request, Contractor
will provide a copy of this plan and documentation of heat safety and mitigation efforts
implemented by Contractor to prevent heat-related illnesses and injuries in the workplace.
Contractor will post a copy of the Heat Injury and lliness Prevention and Safety Plan where
it is accessible to employees. Contractor will further ensure that each subcontractor who
performs any work for Contractor under this Contract complies with this provision.

Amendment. The parties may modify, amend, alter or extend this Contract only by a written
amendment signed by the parties
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33. Entire Agreement. This document constitutes the entire agreement between the parties
pertaining to the subject matter it addresses, and this Contract supersedes all prior or
contemporaneous agreements and understandings, oral or written.

(THE REMAINDER OF THIS PAGE IS INTENTIONALLY LEFT BLANK)
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This agreement will become effective when all parties have signed it. The date of the agreement
will be the date this agreement is signed by the last party to sign it (as indicated by the date
associated with that party’s signature).

PIMA COUNTY CONTRACTOR
Signed by:
Midhatl Saals
Chair, Board of Supervisors Authorized Officer Signature

Michael Szabo

Date Printed Name and Title
4/28/2026
ATTEST: Date

Clerk of the Board

Date
APPROVED AS TO FORM APPROVED AS TO CONTENT
Signed by: Signed by: )
%ﬁ_@wm T OB
epf Gaurly Attorney Qépartmanliiead
Cindy Nguyen 4/28/2026
Print DCA Name Date
4/28/2026
Date
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A.

H.

EXHIBIT A
Scope of Work

Artist Services for Northwest Service Center Public Art

Design Phase

Upon execution of this Contract, Contractor must meet with County staff and Project
Manager(s) to review opportunities and constraints, discuss possible designs, and identify
appropriate areas as possible sites for the Artwork.

Contractor will work cooperatively with County, the design team, contractors, and the local
community who is represented by the Art Selection Panel (the “Panel”). The process of
developing, reviewing, and approving the Artwork for County is an open and transparent
process which may include public participation and scrutiny.

Contractor will meet with the Panel and gather input concerning imagery, theme, and
concept in the first design phase meeting.

Contractor will use this feedback and prepare one or more conceptual designs for the
Artwork, and must submit these concepts to the Panel following the first design phase
meeting. Contractor's conceptual designs submittal will include information about the
content, scale, location, context, relationship of components, and materials of the proposed
Artwork.

The Panel will provide input to Contractor on the conceptual designs through successive
design phase meetings on a monthly basis. Contractor will make reasonable efforts to
incorporate the Panel’s feedback and revise designs accordingly. Contractor will present
revisions to the Panel working and the Panel will approve a final design. There is no limit to
the number of design phase panel meetings.

Prior to final design approval by the Panel, Contractor will submit a complete Design
Package, which shall include:

a. Conceptual Design, in the form of renderings, models, drawings, and schematics,
or other representations of the artwork;

b. Itemized Budget, which explains how Contractor will expend the Budget amounts.
The Budget must include a list of art elements with corresponding budget amounts,
the projected allocation of responsibilities and activities related to design,
production, and installation of the elements;

c. Proposed Timeline. The Project Manager must accept the Design Package
submittal.

G. County may require that Contractor make modifications before submitting to public review

through an open house or neighborhood association meeting to the extent practicable.
Contractor will respond within a reasonable amount of time to County’s requests for written
decisions or determinations from Contractor, pertaining to the Project, so as not to delay
the Project. Contractor will address County’s comments and modification requirements
prior to final review and approval. Contractor will give prompt written notice to County
whenever Contractor becomes aware of an event, occurrence, condition or circumstance
that may substantially affect the Project or Contractor’'s performance.

Once County has reviewed and accepted the conceptual design and budget, Contractor will

Contract No.: PO2600003602
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present conceptual designs at up to two (2) public meetings to gather input from the public.
Contractor must be available with reasonable advance notice for public meetings, as
necessary. Contractor will document community input.

l. Contractor will take the community’s input back to the Panel for consideration in the artwork
design process. The Panel will determine if revisions of the conceptual designs based on
the community’s input are required. If changes to the conceptual design impact the
budget/schedule information, Contractor will submit a new budget form to County.

J. Once the Panel has approved a final design with all dimensions, specifications, and
materials samples, Contractor will prepare and will submit them to County for review and
approval including review by Risk Management. Where applicable, Contractor will provide
structural engineering drawings.

K. Once the parties have completed items “A” through “J, the conceptual design becomes the
final design. Once County pays Contractor for completion of the Design Phase, the final
design becomes the property of County.

L.  Ifthe Artwork is integrated into roadway project construction plans, Contractor must provide
detailed construction drawings with sufficient detail to install the Artwork using standard
construction methods. Contractor will coordinate with the Project Team to prepare and
finalize drawings and specifications that County’s Design Engineer can include in the
roadway design plans.

M. The Project Manager will provide Contractor with the following coordination support:

1. Assist and cooperate with Contractor in completing the Scope of Work in a timely and
effective manner; including assisting Contractor with preparation of budgets, visual
materials for public meetings; documenting Artwork into the construction documents, if
needed. If the Artwork is incorporated into the roadway design documents, the Design
Engineer and all its sub-consultants may provide engineering services at their discretion.
Unless otherwise agreed, Contractor is responsible to obtain, coordinate, and document
engineering requirements.

2. Designate a representative who will have authority to transmit instructions, receive
information and enunciate the Design Engineer's policies and decisions.

3. Arrange public meetings (open houses, neighborhood association meeting) presentations
to the extent practicable.

4. Make available to Contractor existing information, which may be pertinent to the Scope of
Work, including copies of existing designs, drawings, reports, list of required permits and
permitting procedures, and other existing relevant data, if any, which is needed by
Contractor in order to perform.

5. Respond within a reasonable time to Contractor requests for written decisions or
determinations, related to the Scope of Work, so as not to delay the services of Contractor.

6. Give prompt written notice to Contractor whenever the Design Engineer becomes aware
of an event, occurrence, condition or circumstance that may substantially affect Contractor
performance under this Contract.

ll. Fabrication and Installation

A. Contractor must receive written approval from County of the final design of the Artwork before
proceeding with fabrication and installation. Contractor must fabricate the Artwork in
substantial conformity with the approved final design and, if applicable, approved engineering
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and construction documents.

B. Upon initial payment to Contractor for fabrication costs and materials, County retains
ownership of all purchased materials and fabricated parts/components created with those
funds.

C. Contractor must be available with reasonable advance notice for meetings, as necessary to
review construction plans and specifications, and for field reviews.

D. Contractor must make any necessary modifications or revisions to the Artwork as requested
by County for a proper and structurally sound installation.

E. If Contractor fabricates any portion of the Artwork themselves, Contractor is responsible for
transporting Artwork to the site but will coordinate with the Project Manager.

F. Contractor will fabricate and install, at its own expense, a plague on or near the Artwork stating
the title, Contractor name, date, and other details as determined by Contractor and County,
subject to approval by County prior to installation.

G. When the Artwork is completed, Contractor will provide County a recommended annual
Maintenance Protocol (MP) and schedule describing the media and techniques used to
produce and install the Artwork the frequency of maintenance; materials and methods to be
used; and an estimate of the costs of maintenance and preservation of the Artwork.

H. When the Artwork is completed, Contractor will provide a minimum of five (5) high resolution
digital images (jpgs or pngs in rgb color mode at 2000 pixels wide or larger at 72ppi), of the
completed Artwork to County and County approved agencies for use by all parties.

END OF EXHIBIT A
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EXHIBITB
PAYMENT
Artist Services for Northwest Service Center Public Art

A. County will pay Contractor the estimated amounts set forth below. County will issue
checks for payment up to $175,000, which shall constitute full and complete
compensation for all the services performed and material furnished by the Artist under
this Agreement. After contract award, the contractor will submit an itemized Budget
detailing cost breakdown of design and fabrication for approval by the Project Manager,
refer to example in Exhibit C.

B. The parties estimate that County will pay Contractor no more than 30% of the NTE
Amount or $52,500 for design services. During the design phase, the Contractor will
submit invoices to County with documentation that accurately describes Contractor’s
progress towards completion of the tasks in the Budget. Allowable costs include design
time, artist fees, materials for models/presentations, labor and the Contractor’s
subcontractors/subconsultants related to the design of the artwork. County will only pay
additional funds during the design phase if the additional funds are authorized by the
Project Manager. Invoices shall not be submitted to the County on more than a monthly
basis.

C. The parties estimate that County will pay Contractor no more than 70% of the NTE
Amount, or $122,500 on Artwork materials, fabrication, transportation, and installation.
County will pay Contractor this amount in installments based upon the progress of the
work, in accordance with the below milestones. Contractor will submit itemized invoices
to County for services based upon the mutually agreed upon schedule and final design
plans provided at the 100% design milestone. Modifications to the Budget must be
approved by the Project Manager prior to any changes.

30% upon completion of engineered plans, shop drawings, & commencement of
fabrication
30% upon Y2 completion of fabrication

25% upon full completion of fabrication
15% upon delivery, installation an acceptance of the Artwork

END OF EXHIBIT B
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EXHIBIT C

PUBLIC ART BUDGET AND SCHEDULE FORM
Budget

(Itemized List of All Expenses)

TASKS ITEMS cosT

DESIGN PHASE

List any specialized materials for design
development, computer renderings,
presentations etc.

ENGINEERING: If applicable

Stamped engineering designs, soil samples,
special permitting (if required),

MATERIALS List all materials,

specialized equipment to be purchased,
include shipping costs

FABRlCAT|ON, Subcontractors,

special processes

DELIVERY OF ARTWORK,

crating, shipping, etc.

INSTALLATION, special equip., crane,

truck, scaffolding, forklift, assistants, plaque.

CONTINGENCY S “NA

TOTAL

REMAINDER OF THE PAGE INTENTIONALLY LEFT BLANK

Contract No.: PO2600003602

Revised 9/19/2024



Docusign Envelope ID: 0233ED4E-D222-4289-B251-7AB087A2E342

SCHEDULE
TASKS START TIMETO COMPLETE Cost Bill to
DATE COMPLETE DATE County
EST.

DESIGN PHASE (Art Panel)

Upon panel approval of a conceptual
design contractor submit to County for
review. After approval and if
practicable Contractor will present the
design to the broader public.

Upon approval of conceptual design by the Panel, Contractor will complete out the remainder of this form
and submit it to the Project Manager.

Conceptual Artwork Design NA | ONA L
Approved by the Panel T TP o] e

ENGINEERING: if applicable

CUNA Up to 30% of

Risk Review (RR): pesign
total Budget

Phase Complete: Final Design
Approved by Risk Manager

APPROVED TO
FABRICATION

MATERIALS (include time for Up to 35% of total

ordering and receiving) Budget

FABRICATION e NA ‘

DELIVERY OF ARTWORK Up to 35% of total
Budget

AND INSTALLATION

Billable upon completion of project.
plaque maintenance Protocol (MP)
and all contractual obligations

Contractor Date

Project Manager Date

END OF EXHIBIT C
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