



BOARD OF SUPERVISORS AGENDA ITEM REPORT
CONTRACTS / AWARDS / GRANTS

Requested Board Meeting Date: 12/15/2015

or Procurement Director Award []

Contractor/Vendor Name (DBA): Arizona Governor's Office of Highway Safety (GOHS)

Project Title/Description:

STEP Speed Enforcement Equipment

Purpose:

Capital outlay grant for the purchase of four (4) Speed Display signs to enhance STEP Enforcement throughout Pima County

Procurement Method:

Program Goals/Predicted Outcomes:

Install four (4) Speed Display signs to reduce the incidence of traffic fatalities and injuries from speeding and other risky driving behaviors

Public Benefit:

Reduction in traffic fatalities and injuries from risky driving behaviors

Metrics Available to Measure Performance:

Quarterly reports to GOHS

Retroactive:

No, Effective on the date of the final signature

Vertical stamp: PFC 001580099PC00K0580 AF3

Original Information

Document Type: GTAW Department Code: TR Contract Number (i.e., 15-123): 16-043

Effective Date: Final Sign+ Termination Date: 9/30/16 Prior Contract Number (Synergen/CMS):

[] Expense Amount: \$ [X] Revenue Amount: \$ 20,000.00

Funding Source(s): Federal 402 funds from the U.S. Department of Transportation passed through the Arizona Governor's Office of Highway Safety

Cost to Pima County General Fund: none

Contract is fully or partially funded with Federal Funds? [] Yes [] No [X] Not Applicable to Grant Awards

Were insurance or indemnity clauses modified? [] Yes [] No [X] Not Applicable to Grant Awards

Vendor is using a Social Security Number? [] Yes [] No [X] Not Applicable to Grant Awards

If Yes, attach the required form per Administrative Procedure 22-73.

Amendment Information

Document Type: Department Code: Contract Number (i.e., 15-123):

Amendment No.: AMS Version No.:

Effective Date: New Termination Date:

[] Expense [] Revenue [] Increase [] Decrease Amount This Amendment: \$

Funding Source(s):


Cost to Pima County General Fund:

Contact: William Strickler


Department: Transportation

Telephone: 724-5853

Department Director Signature/Date:


 12/2/15

Deputy County Administrator Signature/Date:

 12/2/15

County Administrator Signature/Date:

(Required for Board Agenda/Addendum Items)

 12/2/15

HIGHWAY SAFETY CONTRACT

This page, the Project Directors Manual and attached hereto and incorporated herein by reference, constitute the entire contract between the parties hereto unless the Governor's Highway Safety Representative authorizes deviation in writing.

CFDA 20.600

1.	APPLICANT AGENCY Pima County Department of Transportation	GOHS CONTRACT NUMBER: 2016-PT-078
	ADDRESS 201 N. Stone Ave, 4th Floor, Tucson, AZ 85701	PROGRAM AREA: 402-PT
2.	GOVERNMENTAL UNIT Pima County	AGENCY CONTACT: William Strickler
	ADDRESS 130 W. Congress Street, 11th Floor, Tucson, AZ 85701	3. PROJECT TITLE: STEP Enforcement Equipment
4.	GUIDELINES: 402-Police Traffic (PT)	

5. **BRIEFLY STATE PURPOSE OF PROJECT:**
Federal 402 funds will support Capital Outlay: Four (4) Speed Display Signs to enhance STEP Enforcement throughout Pima County.

6.	BUDGET COST CATEGORY	Project Period FFY 2016
I.	Personnel Services	\$0.00
II.	Employee Related Expenses	\$0.00
III.	Professional and Outside Services	\$0.00
IV.	Travel In-State	\$0.00
V.	Travel Out-of-State	\$0.00
VI.	Materials and Supplies	\$0.00
VII.	Capital Outlay	\$20,000.00
	TOTAL ESTIMATED COSTS	\$20,000.00

PROJECT PERIOD FROM: Effective Date (Date of GOHS Director Signature) TO: 09-30-2016

CURRENT GRANT PERIOD FROM: 10-01-2015 TO: 09-30-2016

TOTAL FEDERAL FUNDS OBLIGATED THIS FFY: \$20,000.00

A political subdivision or state agency that is mandated to provide a certified resolution or ordinance authorizing entry into this contract must do so prior to incurring any expenditures. Failure to do so may result in termination of the awarded contract.

PROBLEM IDENTIFICATION AND RESOLUTION:

Agency Background:

Unincorporated Pima County (the area of Pima County that is not under another local agency's jurisdiction) has a population of approximately 355,000 based on a recent estimate from the Arizona Department of Administration, Office of Employment & Population Statistics. The Pima County Department of Transportation is responsible for maintenance and operations of a total of approximately 2,060 miles of roadway within unincorporated Pima County. The majority of the roadway segments under the jurisdiction of Pima County Department of Transportation are two-lane arterials and collectors both urban/suburban and rural. Pima County is unique in the fact that it is both a highly urbanized and rural county at the same time.

The Pima County Department of Transportation considers the reduction of excessive speeding to be a critical issue of highway safety as excessive driver speeds is one of the leading causes of serious crashes in the general population. In order to align Pima County Department of Transportation Traffic Engineering Division with the new safety emphasis of the FHWA safety program and corresponding ADOT safety program, Pima County has increased its focus on identifying and addressing critical injury and fatal crashes on a system wide basis on County roadways. The five primary goals of the Pima County Safety Management System within the Department of Transportation – Traffic Engineering Division are (From TED SMS Annual Report for Calendar Year 2013):

1. To reduce the annual number of traffic crashes per capita.
2. To reduce the annual number of critical injury/fatal traffic crashes per capita.
3. To reduce the overall number of critical injury and fatal crashes each year.
4. To reduce the crash severity index annually.
5. To promote community awareness and support for improving traffic safety.

Agency Problem:

The Pima County Department of Transportation proposal is requesting grant funding for STEP/Speed Enforcement Equipment to procure/purchase Capital Outlay: Four (4) Speed Display Signs. The Pima County Department of Transportation plans to improve the enforcement of traffic safety laws intended to reduce death, injury, and property damage and promote roadway safety; along with deterring aggressive and distracted drivers. The Pima County Department of Transportation will continue public awareness associated with the dangers of speeding, aggressive and distracted driving.

Agency Attempts to Solve Problem:

The Pima County Department of Transportation – Traffic Engineering Division has made attempts to evaluate and address the excessive speeding issue along the following roadways in the past:

- Alvernon Way – south of Ajo Way
- Mission Road – south of Irvington Road
- Ruthrauff Road – west of Romero Road

In recent years, Speed Evaluation Studies have been conducted on Alvernon Way and Ruthrauff Road based on feedback from the public. These studies are typically conducted with the potential outcomes to do nothing, request Pima County Sheriff's Department (PCSD) to increase enforcement, or to lower the regulatory speed limit. The speed limits have not been reduced on any of these segments recently, but enforcement had increased intermittently before the PECs were installed. After the PECs were removed, PCSD was asked to increase enforcement at all of the previous PEC locations. The Pima County Department of Transportation – Traffic Engineering Division has worked with the Pima County Sheriff's Department to coordinate enforcement efforts on roadways where speeding continues to be a problem. PCSD officers have frequently performed enforcement detail in an attempt to reduce the number of driver speeding excessively along these segments. In September 2009, a photo speed enforcement program was instituted in Pima County which included the three segments.

The main intention of this program was to improve safety by reducing the number of drivers exceeding the speed limit.

Agency Funding:

Federal 402 funds will support Capital Outlay: Four (4) Speed Display Signs to enhance STEP Enforcement throughout Pima County.

How Agency Will Solve Problem With Funding:

The Pima County Department of Transportation plans to utilize grant funding to procure/purchase the Capital Outlay: Four (4) Speed Display Signs no later than the 3rd quarter of FFY2016. The Pima County Department of Transportation will continue to monitor the STEP/Speed enforcement program; and will continually report necessary STEP/Speed statistical data to ensure accurate comparisons. The Pima County Department of Transportation will continue to increase the public's awareness associated with the dangers of speeding, aggressive/distracted driving.

GOALS/OBJECTIVES:

Federal 402 funds will support Capital Outlay: Four (4) Speed Display Signs to enhance STEP Enforcement throughout Pima County.

Expenditures of funding pertaining to the PT/Selective Traffic Enforcement Program including Personnel Services and ERE, Materials & Supplies, Capital Equipment and/or Travel In and Out of State shall comply with the PT/Selective Traffic Enforcement Program Goals provided by the Arizona Governor's Office of Highway Safety. The PT/Selective Traffic Enforcement Program Goal is to reduce the incidence of traffic fatalities and injuries resulting from speeding, aggressive driving, red light running and other forms of risky driving behavior through enforcement, education and public awareness throughout the State of Arizona.

MEDIA RELEASE

To prepare complete press release information for media (television, radio, print and on-line) during each campaign period including a main press release, schedule of events, departmental plans and relevant data. **The material will emphasize the campaign's purpose, aggressive enforcement and the high cost of Speeding in terms of money, criminal and human consequences.**

The Pima County Department of Transportation will maintain responsibility for **reporting sustained enforcement** activity in a timely manner. Additionally, it is the responsibility of the Pima County Department of Transportation to report all holiday task force enforcement statistics to GOHS on-line at the GOHS website **no later than 10:00 a.m. the morning following each day of the event.**

The holidays and special events include but not limited to: Super Bowl Sunday, Valentine's Day, President's Day, St. Patrick's Day, Spring Break, Easter, Cinco de Mayo, Prom Night, Memorial Day, Graduation Day, Independence Day, Labor Day, Columbus Day, Halloween, and the Thanksgiving through New Year's details.

PLEASE NOTE: Failure to submit Statistics, Quarterly Reports and/or Report of Costs Incurred (RCIs) on time and correctly may delay reimbursement for expenditures to your agency.

METHOD OF PROCEDURE:

The Pima County Department of Transportation will make expenditures as follows to meet the outlined Program Goals/Objectives:

Capital Outlay - To purchase/procure the following Capital Outlay for STEP/Speed Enforcement Activities:
Four (4) Speed Display Signs

PRESS RELEASE:

Agencies are required to develop and distribute a press release announcing this grant award upon receipt of the executed contract. A copy of this press release shall be sent to the GOHS Director at the same time it is sent to the media. This press release shall include the objective and specify that the funding is from the Governor's Office of Highway Safety.

BAC TESTING AND REPORTING REQUIREMENTS:

Alcohol impairment is a major contributing factor in fatality and serious injury motor vehicle collisions. Accurate data on alcohol involvement is essential to understanding the full extent of the role of alcohol and to assess progress toward reducing impaired driving.

Arizona is presently and consistently below the documented average among the states in the Blood Alcohol (BAC) testing of drivers involved in fatal motor vehicle collisions.

Each law enforcement agency that receives an enforcement-related grant is required to ensure that this accurate data on all drivers involved are reported. Failure to comply may result in withholding funds and cancellation of the enforcement contract until this requirement is met.

PURSUIT POLICY:

All law enforcement agencies receiving federal funds are encouraged to follow the guidelines established for vehicular pursuits issued by the International Association of Chiefs of Police (IACP) that are currently in effect.

EQUIPMENT:

Four (4) Speed Display Signs

Agencies receiving funding for Capital Outlay (major equipment) such as DUI Processing Vans, marked and unmarked enforcement sedans and marked enforcement motorcycles shall schedule a press conference that includes the Director of the Governor's Office of Highway Safety. The purpose of this press conference will be to present the equipment to the community.

The Pima County Department of Transportation shall immediately notify GOHS if any equipment purchased under this contract ceases to be used in the manner described in this contract. In such event, the Pima County Department of Transportation further agrees to dispose of this equipment using the Pima County Department of Transportation's, city, town or county ordinance, code or rule regarding disposal of equipment.

In the absence of an ordinance, code or rule regarding the disposal of the property, the Pima County Department of Transportation can refer to that of the state. The Pima County Department of Transportation shall maintain or cause to be maintained for its useful life, any equipment purchased under this contract. The Pima County Department of Transportation shall incorporate any equipment purchased under this Contract into its inventory records. The Pima County Department of Transportation shall insure any equipment purchased under this Contract for the duration of its useful life. Self-insurance meets this requirement.

Administrative and Maintenance Costs:

The Pima County Department of Transportation shall be responsible for all administrative, maintenance, operational costs and the costs of any damage relating to the Four (4) Speed Display Signs.

Decals:

The Governor's Office of Highway Safety shall provide the Pima County Department of Transportation with decals depicting the Governor's Office of Highway Safety logo. These decals shall be affixed to the equipment before being placed in service.

Equipment Purchase:

The equipment purchased under this contract shall be ordered, received, training completed, and placed in service prior to the end of the project period.

If the Agency cannot meet this requirement, the Agency must submit a letter of explanation signed by the Project Director on the Agency's letterhead via mail or hand delivered to the Director of the Governor's Office of Highway Safety within sixty (60) days before the end of the project period.

The application of USDOT "Common Rule" and Circular A-102 requires that:

Grantees and sub grantees will use their own procurement procedures, which reflect applicable state and local laws and regulations, provided that the procurement procedures conform to applicable federal laws and standards. The most stringent purchasing requirement at each level must be met. If the Agency does not have a procurement process, the Agency may use the State Procurement process.

Original Purpose of Equipment:

Pursuant to 23 CFR §1200.21, all equipment purchased under this contract is to be used for the original purpose intended under this contract. All equipment shall be used for the originally authorized grant purposes for as long as needed for those purposes and neither the State nor the Agency (sub-grantees) or contractors shall encumber the title or interest while such need exists.

The Governor's Office of Highway Safety may reserve the right to transfer title to equipment acquired under this the Section 402 program to the Federal Government or to a third party when such third party is otherwise eligible under existing statutes.

Furthermore, 49 CFR §18.32.c.1 states that equipment (acquired under this grant) shall be used by the grantee in the program or project for which it was acquired as long as needed, whether or not the project or program continues to be supported by Federal funds. When no longer needed for the original program or project, the equipment may be used in other activities currently or previously supported by a Federal agency.

Insurance:

It is agreed that the Pima County Department of Transportation shall adequately insure all capital equipment purchased under this contract for repair or replacement.

SPECIFIC REQUIREMENTS:

SPEED DETECTION EQUIPMENT –

Requirements for Speed Detection Devices:

The Pima County Department of Transportation will be responsible for providing all personnel the appropriate training for using the speed detection devices purchased under this contract implementing a National Highway Traffic Safety Administration (NHTSA) approved training course.

The Pima County Department of Transportation will maintain written documentation (copy of the training certificates) which will be available for review by GOHS.

PROFESSIONAL AND OUTSIDE SERVICES/PUBLIC INFORMATION/MEDIA –

Requirements for Professional and Outside Services:

A copy of all contracts for "Professional and Outside Services" must be submitted to the GOHS Director for written approval before execution.

Requirements for Public Information and Education Materials:

Prior to the printing and distribution of public information and education materials, a sample will be provided to the GOHS Director for review and written approval.

Requirements for Paid Media:

All paid media must be pre-approved by the GOHS Director to ensure that consistent messages are sent statewide. Requests for paid media must include, *at a minimum*, scripts, description of target audience (to include methodology for identifying target audience), type of media to be utilized (electronic, print), campaign schedule, and budget. Additional information may be requested on a case by case basis.

EQUIPMENT –

Requirements for Equipment:

The Pima County Department of Transportation shall include a high quality color photograph of all equipment purchased under this contract. The Pima County Department of Transportation shall complete the attached Capital Outlay Equipment form for all individual equipment purchases of \$5,000.00 or more. The form is to be attached and submitted with the next quarterly report subsequent to the delivery of the equipment.

METHOD OF PROCUREMENT:

The application of USDOT "Common Rule" and Circular A-102 requires that:

Grantees and sub grantees will use their own procurement procedures which reflect applicable state and local laws and regulations, provided that the procurement procedures conform to applicable federal laws and standards. The most stringent purchasing requirement at each level must be met. If the Agency does not have a procurement process, the Agency may use the State Procurement process.

A clear audit trail must be established to determine costs charged against this contract. Substantiation of costs shall, where possible, be made utilizing the Pima County Department of Transportation documentation consisting of, but not limited to, copies of time sheets, purchase orders, copies of invoices, and proof of payment.

The Project Director shall retain copies of all documentation in the project file.

State Contract:

Procurement may be made using an open state contract award. Documents submitted to substantiate purchase using an open state contract must bear the contract number.

PROJECT EVALUATION:

This project shall be administratively evaluated to ensure that the objectives have been met.

Quarterly Report

The purpose of the Quarterly Report is to provide information on contracted grant activities conducted at the conclusion of each respective quarter. The information provided is used to review progress of the funded project and the successfulness in meeting outlined goals and objectives. The information, photos, highlights, obstacles, and mandatory statistical data provided in this report are analyzed by the assigned project coordinator. It is critical that the report contains the following information:

- **Original signatures on all Quarterly Reports and RCIs**
 - **Signatures must include Project Director unless prior authorization for another is on file with GOHS.**

Report Schedule

Reporting Period	Due Date
1st Quarterly Report (October 1 to December 31, 2015)	January 30, 2016
2nd Quarterly Report (January 1 to March 31, 2016)	April 30, 2016
3rd Quarterly Report (April 1 to June 30, 2016)	July 30, 2016
4th Quarterly Report (July 1 to September 30, 2016)	October 15, 2016
Final Statement of Accomplishment	October 15, 2016

The Quarterly Report **shall be completed on the form available on-line and submitted by mail** to the Governor’s Office of Highway Safety.

NOTE: IT IS REQUIRED THAT ALL LAW ENFORCEMENT AGENCIES MUST ENTER STATISTICAL AND ENFORCEMENT ACTIVITY INTO THE ON-LINE GOHS DUI REPORTING SYSTEM, IN ADDITION TO SUBMITTING THE QUARTERLY ENFORCEMENT REPORT.

Final Statement of Accomplishment

The Project Director shall submit a Final Statement of Accomplishment Report to the GOHS **no later than thirty (30) days after the conclusion of each federal fiscal year (September 30th)**. All agencies receiving funding are required to submit a Final Statement of Accomplishment Report.

Note: Failure to comply with the outlined GOHS reporting requirements may result in withholding of federal funds or termination of the contract.

PROFESSIONAL AND TECHNICAL PERSONNEL:

Priscilla Cornelio, Director, Pima County Department of Transportation, shall serve as Project Director.

William Strickler, Civil Engineering Manager, Pima County Department of Transportation, shall serve as Project Administrator.

To-Be Determined, Governor's Office of Highway Safety, shall serve as Project Coordinator.

REPORT OF COSTS INCURRED (RCI):

The Project Director shall submit a Report of Costs Incurred (RCI) with supporting documentation attached, to the Governor’s Office of Highway Safety at a minimum on a quarterly basis in correlation with the required

report. Agencies may submit additional RCI forms for expenditures when funds have been expended for which reimbursement is being requested.

RCIs shall be typed and delivered via mail or hand delivered with appropriate supporting documentation, to the Governor’s Office of Highway Safety. **Electronically submitted RCIs will not be accepted.** Final RCIs will not be accepted after thirty (30) days after the conclusion of each federal fiscal year (September 30th). **Expenditures submitted after the expiration date will not be reimbursed and the agency will accept fiscal responsibility.**

The RCI template and instructions are available on the Governor’s Office of Highway Safety website at <http://www.azgohs.gov/grant-opportunities/>. Failure to meet the reporting requirements may be cause to terminate the project.

PROJECT MONITORING:

Highway safety grant project monitoring is used by GOHS project coordinators to track the progress of project objectives, performance measures and compliance with applicable procedures, laws, and regulations.

The process is used throughout the duration of the contracted project and serves as a continuous management tool. Project monitoring also presents an opportunity to develop partnerships, share information and provide assistance to contracted agencies. Additionally, project monitoring outlines a set of procedures for project review and documentation.

Project monitoring also serves as a management tool for:

- Detecting and preventing problems
- Helping to identify needed changes
- Identifying training or assistance needed
- Obtaining data necessary for planning and evaluation
- Identifying exemplary projects

Types of Monitoring

Monitoring is formal and informal, financial and operational. The most common types of monitoring are:

- Ongoing contact with the contracted grantee through phone calls, e-mails, correspondence, and meetings
- On-Site and/or In-House monitoring reviews of project operations, management, and financial records and systems
- Review of project Quarterly Reports
- Review and approval of Report of Costs Incurred (RCIs)
- Desk review of other documents in the project-grant files for timely submission and completeness

Monitoring Schedule	
Total Awarded Amount:	Type of Monitoring:
Under \$50,000	Desk Review/Phone Conference
\$50,000 and over	In-House GOHS Review
\$100,000+	On-Site Review

<p>Desk Review and Phone Conference</p>	<p>Internal Review of all written documentation related to contractual project including but not limited to contract, quarterly reports, enforcement data, financial data, e-mails, letters, notes, press releases, photographs, inventories, and other written correspondence. A phone conference call conducted during the course of the project which includes the date and time of the call, the person(s) contacted and the results. It serves as an informational review to determine progress of programmatic/financial activities. Both the designated project administrator and fiscal contact should be present, if possible, during the phone conference. If identified financial or operational problems are present, GOHS reserves the right to bring the grantee in for an in-house meeting at GOHS. Monitoring form written by Project Coordinator, any findings or areas of improvement, concern or recognition will be provided to the grantee.</p>
<p>In-House Review</p>	<p>Documents performance review results including project activities, reimbursement claims review, equipment purchases, approvals, and other information. Reviews applicable information related to the project(s) including but not limited to contract, quarterly reports, enforcement data, financial data, e-mails, letters, notes, press releases, photographs, inventories, and other written correspondence. Completed at GOHS in a meeting with appropriate operational and financial personnel. Monitoring form written by Project Coordinator, any findings or areas of improvement, concern or recognition will be provided to the grantee.</p>
<p>On-Site Monitoring</p>	<p>Documents performance review results including project activities, reimbursement claims review, equipment purchases, and other information. Reviews applicable information related to the project(s) including but not limited to contract, quarterly reports, enforcement data, financial data, e-mails, letters, notes, press releases, photographs, inventories, and other written correspondence. Conducted on-site at the grantee's agency with monitoring form completed on-site by Project Coordinator. Any findings or areas of improvement, concern, or recognition, will be provided to the grantee.</p>

On-site and/or In-house monitoring for grantees of designated projects with large capital outlay purchases, personnel services, and complex projects must be completed within the second or third quarter of the fiscal year. Contracted projects displaying any problems might need on-site monitoring more than once during the fiscal year.

On-site and/or In-house monitoring includes a review and discussion of all issues related to assure the effective administration of the contracted project. The following are the most important items to review:

- Progress toward meeting goals/objectives and performance measures
- Adherence to the contract specifications, timely submission of complete and correct reports, including required documentation
- Quarterly reports
- Status of expenditures related to the outlined budget
- Accounting records
- Supporting documentation (training documentation, inventory sheets, photographs, press releases, etc.)

In addition, the designated project administrator will assure that any equipment purchased will be available for inspection and is being used for the purpose for which it was bought under the outlined contractual agreement.

Documentation

The Governor's Office of Highway Safety will retain all findings documented on the GOHS Monitoring Form in the grantee's respective federal file. Findings will be discussed with the grantee designated contract

representative (project administrator, fiscal specialist) by phone and/or e-mail. All noted deficiencies will be provided to the grantee with guidance for improvement and solutions to problems. Grantees that exhibit significantly poor performance will be placed on a performance plan as outlined by the project coordinator. Grantee monitoring information will additionally provide documentation for potential funding in subsequent fiscal year grant proposal review.

PROJECT PERIOD:

The Project Period shall commence on the date the GOHS Director signs the Highway Safety Contract and terminate on September 30 of that or subsequent year as indicated on the Highway Safety Contract.

DURATION:

Contracts shall be effective on the date the Governor's Office of Highway Safety Director signs the contract and expire at the end of the project period.

If the Agency is unable to expend the funds in the time specified, the Project Director will submit notification on the Agency's letterhead and hand-deliver or submit via regular mail to the Director of the Governor's Office of Highway Safety a minimum of 90 days prior to the end of the project period.

The Agency shall address all requests to modify the contract to the Director of the Governor's Office of Highway Safety on Agency letterhead and either hand deliver or submit the request via regular mail. All requests for modification must bear the signature of the Project Director.

Failure to comply may result in cancellation of the contract. Any unexpended funds remaining at the termination of the contract shall be released back to the Governor's Office of Highway Safety.

ESTIMATED COSTS:

I.	Personnel Services (overtime)	\$0.00
II.	Employee Related Expenses (ERE)	\$0.00
III.	Professional and Outside Services	\$0.00
IV.	Travel In-State	\$0.00
V.	Travel Out-of-State	\$0.00
VI.	Materials and Supplies	\$0.00
VII.	Capital Outlay	\$20,000.00
	Four (4) Speed Display Signs	
	TOTAL ESTIMATED COSTS	*\$20,000.00

*Includes all applicable training, tax, freight, and advertising costs. The GOHS reserves the right to limit reimbursement of Employee Related Expenses from zero (0) to a maximum rate of 40 percent. This is the maximum ERE amount to be reimbursed. It is agreed and understood that the Pima County Department of Transportation shall absorb any and all expenditures in excess of \$20,000.00.

Arizona Governor's Office of Highway Safety
Capital Outlay (Equipment) Record
Equipment \$5,000.00 or more

Contract Number: 2016-PT-078

Reporting Agency: Pima County Department of Transportation

Equipment Description	Make/Model	Serial Number	Date Ordered	Date Received	Cost Per Unit

Note: Photographs of all Capital Outlay (Equipment) must be submitted with form

CERTIFICATIONS AND AGREEMENTS

This CONTRACT, is made and entered into by and between the STATE OF ARIZONA, by and through the Governor's Office of Highway Safety (GOHS) hereinafter referred to as "STATE", and the agency named in this Contract, hereinafter referred to as "AGENCY".

WHEREAS, the National Highway Safety Act of 1966, as amended (23 USC §§401-404), provides Federal funds to STATE for approved highway safety projects; and

WHEREAS, STATE may make said funds available to various state, county, tribal, or municipal agencies, governments, or political subdivisions upon application and approval by STATE and the United States Department of Transportation (USDOT); and

WHEREAS, AGENCY must comply with the requirements listed herein to be eligible for Federal funds for approved highway safety projects; and

WHEREAS, AGENCY has submitted an application for Federal funds for highway safety projects;

NOW, THEREFORE, IN CONSIDERATION OF MUTUAL PROMISES AND OTHER GOODS AND VALUABLE CONSIDERATION, it is mutually agreed that AGENCY will strictly comply with the following terms and conditions and the following Federal and State Statutes, Rules, and Regulations:

I. Project Monitoring, Reports, and Inspections

- A. AGENCY agrees to fully cooperate with representatives of STATE monitoring the project, either on-site or by telephone, during the life of the Contract.
- B. AGENCY will submit Quarterly Reports (one for each three-month period of the project year) to STATE in the form and manner prescribed by STATE. Notice of the specific requirements for each report will be given in this Contract or at any time thereafter by giving thirty (30) days written notice to AGENCY by ordinary mail at the address listed on the Contract. Failure to comply with Quarterly Report requirements may result in withholding of Federal funds or termination of this Contract.
- C. AGENCY will submit a Final Report/Statement of Accomplishment at completion of the Contract to include all financial, performance, and other reports required as a condition of the grant to STATE within thirty (30) days of the completion of the Contract.
- D. Representatives authorized by STATE and the National Highway Traffic Safety Administration (NHTSA) will have the right to visit the site and inspect the work under this Contract whenever such representatives may determine such inspection is necessary.

II. Reimbursement of Eligible Expenses

- A. AGENCY'S Project Director, or Finance Personnel, will submit a Report of Costs Incurred Form (RCI) to STATE each time there have been funds expended for which reimbursement is being requested. Failure to meet this requirement may be cause to terminate the project under section XX herein, "Termination and Abandonment".

- B. AGENCY will reimburse STATE for any ineligible or unauthorized expenses for which Federal funds have been claimed and reimbursement received, as may have been determined by a State or Federal audit.
- C. STATE will have the right to withhold any installments equal to the reimbursement received by AGENCY for prior installments which have been subsequently determined to be ineligible or unauthorized.

III. Property Agreement

- A. AGENCY will immediately notify STATE if any equipment purchased under this Contract ceases to be used in the manner as set forth by this Contract. In such event, AGENCY further agrees to either give credit to the project cost or to another active highway safety project for the residual value of such equipment in an amount to be determined by STATE or to transfer or otherwise dispose of such equipment as directed by STATE.
- B. No equipment will be conveyed, sold, salvaged, transferred, etc., without the express written approval of STATE, or unless otherwise provided elsewhere in this Contract.
- C. AGENCY will maintain or cause to be maintained for its useful life, any equipment purchased under this Contract.
- D. AGENCY will incorporate any equipment purchased under this Contract into its inventory records.
- E. AGENCY will insure any equipment purchased under this Contract for the duration of its useful life. Self-insurance meets the requirements of this section.

IV. Travel

In-State and Out-of-State Travel

In state and out-of-state travel claims will be reimbursed at rates provided by AGENCY'S regulations, provided that such regulations are as restrictive as those of STATE. Where they are less restrictive, ARS §38-624 will apply.

The State must approve all out-of-state travel in writing and in advance.

V. Standard of Performance

AGENCY hereby agrees to perform all work and services herein required or set forth, and to furnish all labor, materials, and equipment, except that labor, material, and equipment as STATE agrees to furnish pursuant to this Contract.

VI. Hold Harmless Agreement

Neither party to this agreement agrees to indemnify the other party or hold harmless the other party from liability hereunder. However, if the common law or a statute provides for either a right to indemnify and/or a right to contribution to any party to this agreement then the right to pursue one or both of these remedies is preserved.

VII. Non-Assignment and Sub-Contracts

This Contract is not assignable nor may any portion of the work to be performed be sub-contracted unless specifically agreed to in writing by STATE. No equipment purchased hereunder may be assigned or operated by other than AGENCY unless agreed to in writing by STATE.

VIII. Work Products and Title to Commodities and Equipment

- A. The work product and results of the project are the property of STATE, unless otherwise specified elsewhere in this Contract. All property, instruments, non-consumable materials, supplies, and the like, which are furnished or paid for by STATE under the terms of this Contract, unless otherwise provided for elsewhere in this Contract, are and remain the property of STATE and will be returned at the completion of this project upon request of STATE. The work product and results of the project will be furnished to STATE upon request, if no provision is otherwise made by this Contract.
- B. The provisions of subparagraph A apply whether or not the project contracted for herein is completed.

IX. Copyrights and Patents

Any copyrightable materials, patentable discovery, or invention produced in the course of this project may be claimed by STATE and a copyright or patent obtained by it at its expense. In the event STATE does not wish to obtain such copyright or patent, AGENCY may do so, but in any event, provision will be made by AGENCY for royalty-free, nonexclusive, nontransferable, and irrevocable licenses to be given the United States Government and STATE and its political subdivisions to use such copyrightable material, patented discoveries, or inventions in any manner they see fit. The STATE reserves the right to impose such other terms and conditions upon the use of such copyrights or patents as may be deemed in the best interest of STATE in the event AGENCY is allowed to obtain a copyright or patent.

X. "Common Rule" and OMB Circular No. A-102 (Revised)

"Common Rule" (49 CFR, Part 18): Uniform Administrative Requirements for Grants and Cooperative Agreements to State and Local Governments

OMB Circular No. A-102 (Revised): Grants and Cooperative Agreements with State and Local Governments

The application of USDOT "Common Rule" and Circular A-102 requires that:

AGENCY and sub-grantees will use their own procurement procedures, which reflect applicable State and local laws and regulations, provided that the procurements conform to applicable Federal law. The most stringent purchasing requirement at each level must be met.

The Arizona Procurement Code (ARS, §41-2501, et. seq.) and promulgated rules (A.A.C. Title 2, Chapter 7) are a part of this Contract as if fully set forth herein and AGENCY agrees to fully comply with these requirements for any procurement using grant monies from this Contract.

XI. Equal Opportunity

- A. Pursuant to the requirements of the Federal-Aid Highway Act of 1968 (U.S.C. §103 et. seq.), AGENCY, as a condition to receiving approval of this Contract submitted under the Highway Safety Act of 1966, as amended, hereby gives its assurance that employment in connection with the subject Highway Safety Project will be provided without regard to race, color, creed, sex, or national origin, and that any contract it enters into with any private agency pursuant hereto will include provisions in compliance with this paragraph (XI).

As a condition of receiving approval of this Contract, AGENCY will be subject to and will comply with Title VI of the Civil Rights Act of 1964 and all applicable requirements of the Department of Commerce regulations as adopted by the USDOT, providing that no person in the United States shall on the ground of race, color, creed, sex, or national origin be excluded from participation in, be denied the benefits of, or be otherwise subjected to discrimination under the subject Highway Safety Project.

- B. If AGENCY fails or refuses to comply with its undertaking as set forth in these provisions, STATE or the USDOT may take any or all of the following actions.
1. Cancel, terminate, or suspend, in whole or in part, the agreement, contract, or other arrangement with respect to which the failure or refusal occurred; and
 2. Refrain from extending any further Federal financial assistance to AGENCY under the Highway Safety Program with respect to which the failure or refusal occurred until satisfactory assurance of future compliance has been received from AGENCY.
- C. Pursuant to the requirement of Section 504 of the Rehabilitation Act of 1973 (29 U.S.C. §794), AGENCY must operate this Highway Safety Project so that it is accessible and otherwise non-discriminatory to handicapped persons.

XII. Executive Order 2009-09

It is mutually agreed that AGENCY will comply with the terms and conditions of Executive Order 2009-09, *Non-Discrimination in Employment by Government Contractors and Subcontractors*. Executive Order 2009-09 is located in Part II of the Project Director's Manual.

XIII. Application of Hatch Act

AGENCY will notify all of its employees whose principal employment is in connection with any highway safety project, financed in whole or in part by loans or grants under the Highway Safety Act of 1966, as amended, of the provisions of the Hatch Act (5 U.S.C. §7321 et. seq.).

XIV. Minority Business Enterprises (MBE) Policy and Obligation

- A. Policy: It is the policy of the USDOT that minority business enterprises as defined in 49 CFR, Part 23, will have the maximum opportunity to participate in the performance of contracts financed in whole or in part with Federal funds under this Contract. Consequently, the minority business enterprises requirements of 49 CFR, Part 23 apply to this Contract.
- B. Obligation: The recipient or its contractor agrees to ensure that minority business enterprises as defined in 49 CFR, Part 23 have the subcontracts financed in whole or in part with Federal funds

provided under this Contract. In this regard, all recipients or contractors will take all necessary and reasonable steps in accordance with 49 CFR, Part 23 to ensure that minority business enterprises have the maximum opportunity to compete for and perform contracts. Recipients and their contractors will not discriminate on the basis of race, color, creed, sex, or national origin in the award and performance of USDOT-assigned contracts.

XV. Arbitration Clause, ARS §12-1518

Pursuant to ARS §12-1518, the parties agree to use arbitration, after exhausting applicable administrative reviews, to resolve disputes arising out of this Contract where the provisions of mandatory arbitration apply.

XVI. Inspection and Audit, ARS §35-214

Pursuant to ARS §35-214, all books, accounts, reports, files, and other records relating to this Contract will be subject at all reasonable times to inspection and audit by STATE for five (5) years after completion of this Contract. The records will be produced at the Governor's Office of Highway Safety.

XVII. Appropriation of Funds by U.S. Congress

It is agreed that in no event will this Contract be binding on any party hereto unless and until such time as funds are appropriated and authorized by the U.S. Congress and specifically allocated to the project submitted herein and then only for the fiscal year for which such allocation is made. In the event no funds are appropriated by the U.S. Congress or no funds are allocated for the project proposed herein for subsequent fiscal years, this Contract will be null and void, except as to that portion for which funds have then been appropriated or allocated to this project, and no right of action or damages will accrue to the benefit of the parties hereto as to that portion of the Contract or project that may so become null and void.

XVIII. Continuation of Highway Safety Program

It is the intention of AGENCY to continue the Highway Safety Program identified in this Contract once Federal funding is completed. This intended continuation will be based upon cost effectiveness and an evaluation by AGENCY of the program's impact on highway safety.

XIX. E-Verify

Both Parties acknowledge that immigration laws require them to register and participate with the E-Verify program (employment verification program administered by the United States Department of Homeland Security and the Social Security Administration or any successor program) as they both employ one or more employees in this state. Both Parties warrant that they have registered with and participate with E-Verify. If either Party later determines that the other non-compliant Party has not complied with E-Verify, it will notify the non-compliant Party by certified mail of the determination and of the right to appeal the determination.

XX. Termination and Abandonment

A. The STATE and AGENCY hereby agree to the full performance of the covenants contained herein, except that STATE reserves the right, at its discretion, to terminate or abandon any portion of the project for which services have not been already performed by AGENCY.

- B. In the event STATE abandons the services or any part of the services as herein provided, STATE will notify AGENCY in writing and within twenty-four (24) hours after receiving such notice, AGENCY will discontinue advancing the work under this Contract and proceed to close said operations under the Contract.
- C. The appraisal value of work performed by AGENCY to the date of such termination or abandonment shall be made by STATE on a basis equitable to STATE and AGENCY and a final reimbursement made to AGENCY on the basis of costs incurred. Upon termination or abandonment, AGENCY will deliver to STATE all documents, completely or partially completed, together with all unused materials supplied by STATE.
- D. AGENCY may terminate or abandon this Contract upon thirty (30) days written notice to STATE, provided there is subsequent concurrence by STATE. Termination or abandonment by AGENCY will provide that costs can be incurred against the project up to and including sixty (60) days after notice is given to STATE.
- E. Any equipment or commodities which have been purchased as a part of this Contract and which have not been consumed or reached the end of its useful life will be returned to STATE upon its written request.

XXI. Cancellation Statute

All parties are hereby put on notice that this Contract is subject to cancellation pursuant to ARS §38-511, the provisions of which are stated below.

In accordance with ARS §38-511, this Contract may be cancelled without penalty or further obligation if any person significantly involved in initiating, negotiating, securing, drafting, or creating the Contract on behalf of the STATE, its political subdivisions or any department or agency of either, is at any time while the Contract or any extension of the Contract is in effect, an employee of any other party to the Contract in any capacity or a consultant to any other party of the Contract with respect to the subject matter or the Contract.

The cancellation shall be effective when written notice from the Governor or chief executive officer or governing body of the political subdivision is received by all other parties to the Contract unless the notice specifies a later time.

AGREEMENT OF UNDERSTANDING AND CERTIFICATION OF COMPLIANCE

Acceptance of Condition

It is understood and agreed by the undersigned that a grant received as a result of this Contract is subject the Highway Safety Act of 1966, as amended (23 U.S.C.A. §§401-404), ARS §28-602, and all administrative regulations governing grants established by the USDOT and STATE. It is expressly agreed that this Highway Safety Project constitutes an official part of the STATE's Highway Safety Program and that AGENCY will meet the requirements as set forth in the accompanying Project Director's Manual, which are incorporated herein and made a part of this Contract. All State and Federal Statutes, Rules, Regulations, and Circulars referenced in this Contract are a part of this document as if fully set forth herein. It is also agreed that no work will be performed nor any obligation incurred until AGENCY is notified in writing that this project has been approved by the Governor's Highway Safety Representative.

Certificate of Compliance

This is to certify that AGENCY will comply with all of the State and Federal Statutes, Rules and Regulations identified in this Contract.

Certification of Non-Duplication of Grant Funds Expenditure

This is to certify that AGENCY has no ongoing nor completed projects under contract with other Federal fund sources which duplicate or overlap any work contemplated or described in this Contract. It is further certified that any pending or proposed request for other Federal grant funds which would duplicate or overlap work described in the Contract will be revised to exclude any such duplication of grant fund expenditures. It is understood that any such duplication of Federal funds expenditures subsequently determined by audit will be subject to recovery by STATE.

Single Audit Act

If your political subdivision has had an independent audit meeting the requirements of the Single Audit Act of 1984, (31 U.S.C.A. §7501 et. seq.), please forward a copy to GOHS, Attention: Fiscal Services Officer, within thirty (30) days of the effective date of this Contract. If such audit has not been performed, please advise when it is being scheduled.

Buy America Act

In accordance with the Buy America Act (49 U.S.C. 5323(j)):
Only steel, iron and manufactured products produced in the United States may be purchased with Federal funds unless the Secretary of Transportation determines that such domestic purchases would be inconsistent with the public interest, that such materials are not reasonably available and of a satisfactory quality, or that inclusion of domestic materials will increase the cost of the overall project contract by more than 25 percent. Clear justification for the purchase of non-domestic items must be in the form of a waiver request submitted to and approved by the Secretary of Transportation.

REIMBURSEMENT INSTRUCTIONS

1. Agency Official preparing the Report of Costs Incurred:

Name: William Strickler
Title: Civil Engineering Manager
Telephone Number: (520) 724-5853 Fax Number: (520) 724-5943
E-mail Address: William.Strickler@pima.gov

2. Agency's Fiscal Contact:

Name: Michael Schaeffer
Title: Grants Supervisor
Telephone Number: (520) 724-7709 Fax Number: _____
E-mail Address: Michael.Schaeffer@pima.gov
Federal Identification Number: 86-6000543

3. REIMBURSEMENT INFORMATION:

Warrant/Check to be made payable to:

Pima County, Grants Management Section, Attn: Michael Schaeffer

Warrant/Check to be mailed to:

Pima County, Grants Management Section, Attn: Michael Schaeffer
(Agency)
130 W. Congress St., 4th floor
(Address)
Tucson, AZ 85701
(City, State, Zip Code)

