



**BOARD OF SUPERVISORS AGENDA ITEM REPORT
CONTRACTS / AWARDS / GRANTS**

Award Contract Grant

Requested Board Meeting Date: 07/03/18

* = Mandatory, information must be provided

or Procurement Director Award

***Contractor/Vendor Name/Grantor (DBA):**

Granite Construction Company (Headquarters: Watsonville, CA)

***Project Title/Description:**

FY 18/19 Arterial/Collector Pavement Repair Project Phase 2

***Purpose:**

Award: Contract No. CT-TR-18-466. This award of contract is recommended to the lowest, responsive, responsible bidder in the amount of \$3,211,521.00 for a contract term from 07/03/18 to 02/22/19 for the construction of FY 18/19 Arterial/Collector Pavement Repair Project Phase 2. Administering Department: Transportation.

***Procurement Method:**

Invitation for Bid (IFB) No. 299290 was conducted in accordance with A.R.S. § 34-201 and Pima County Procurement Code 11.12.010. Five (5) responses were received. Due to the limited scope of the project, no goal for participation by Small Business Enterprises (SBEs) was established.

Attachments: Notice of Recommendation for Award and Contract

***Program Goals/Predicted Outcomes:**

The project will resurface the identified roadways to extend the life of the pavement.

***Public Benefit:**

Resurfacing the roadways will deter pavement deterioration providing smooth and safe travel for the public.

***Metrics Available to Measure Performance:**

Weekly construction update meetings along with detailed evaluation of billing by the administering department.

***Retroactive:**

No

JUN 20 18 PM 2:28 PCD/KCFRD

To: COB - 6-20-18
Ver. - 1
Pgs - 55

Contract / Award Information

Document Type: CT Department Code: TR Contract Number (i.e.,15-123): 18-450 466 17

Effective Date: 07/03/18 Termination Date: 02/22/19 Prior Contract Number (Synergen/CMS): _____

Expense Amount: \$* \$3,211,521.00 Revenue Amount: \$ _____

***Funding Source(s) required:**

HURF Funds

Funding from General Fund? Yes No If Yes \$ _____ % _____

Contract is fully or partially funded with Federal Funds? Yes No

If Yes, is the Contract to a vendor or subrecipient? N/A

Were insurance or indemnity clauses modified? Yes No

If Yes, attach Risk's approval.

Vendor is using a Social Security Number? Yes No

If Yes, attach the required form per Administrative Procedure 22-73.

Amendment / Revised Award Information

Document Type: _____ Department Code: _____ Contract Number (i.e.,15-123): _____

Amendment No.: _____ AMS Version No.: _____

Effective Date: _____ New Termination Date: _____

Prior Contract No. (Synergen/CMS): _____

Expense or Revenue Increase Decrease Amount This Amendment: \$ _____

Is there revenue included? Yes No If Yes \$ _____

***Funding Source(s) required:**

Funding from General Fund? Yes No If Yes \$ _____ % _____

Grant/Amendment Information (for grants acceptance and awards) Award Amendment

Document Type: _____ Department Code: _____ Grant Number (i.e.,15-123): _____

Effective Date: _____ Termination Date: _____ Amendment Number: _____

Match Amount: \$ _____ Revenue Amount: \$ _____

***All Funding Source(s) required:**

*Match funding from General Fund? Yes No If Yes \$ _____ % _____

*Match funding from other sources? Yes No If Yes \$ _____ % _____

***Funding Source:** _____

***If Federal funds are received, is funding coming directly from the Federal government or passed through other organization(s)?**

Contact: Anthony V. Schiavone *A. Schiavone* *AS* 6-15-18

Department: Procurement *M. G. ...* 6/15/18 Telephone: (520) 724-3245

Department Director Signature/Date: *Anthony V. Schiavone* 06/15/18

Deputy County Administrator Signature/Date: *[Signature]* 6/18/18

County Administrator Signature/Date: *[Signature]* 6/18/18
(Required for Board Agenda/Addendum Items)



NOTICE OF RECOMMENDATION FOR AWARD

Date of Issue: 06/06/18

The Pima County Procurement Department hereby issues formal notice to respondents to Solicitation No. 299290 – FY 18/19 Arterial/Collector Pavement Repair Project Phase 2 that the following listed respondent will be recommended for award as indicated below. The award action is scheduled to be performed by the Board of Supervisors on or after July 3, 2018.

Award is recommended to the Lowest, Responsive and Responsible Bidder:

<u>AWARDEE NAME</u>	<u>BID AMOUNT</u>	<u>AWARD AMOUNT</u>
Granite Construction Company	\$3,211,521.00	\$3,211,521.00
<u>OTHER RESPONDENT NAMES</u>		
	<u>BID AMOUNT</u>	
Southern Arizona Paving and Construction, Co.	\$3,449,118.00	
Sunland Asphalt & Construction, Inc. dba Sunland Asphalt	\$3,714,900.00	
Stormwater Plans, LLC dba SWP Contracting and Paving	\$3,828,828.00	
Cactus Asphalt	\$4,283,630.00	

Engineer's Estimate: \$4,100,000.00

Issued by: Anthony V. Schiavone, Procurement Officer

Telephone Number: (520) 724-3245

This notice is in compliance with Pima County Procurement Code §11.20.010(C).

Copy to: Pima County SBE via e-mail at SBE@pima.gov

PIMA COUNTY DEPARTMENT OF TRANSPORTATION		<table border="1"> <tr><td colspan="2" style="text-align: center;">CONTRACT</td></tr> <tr><td>NO. <u>CT-TR-18-466</u></td></tr> <tr><td>AMENDMENT NO. _____</td></tr> <tr><td colspan="2">This number must appear on all invoices, correspondence and documents pertaining to this contract.</td></tr> </table>	CONTRACT		NO. <u>CT-TR-18-466</u>	AMENDMENT NO. _____	This number must appear on all invoices, correspondence and documents pertaining to this contract.	
CONTRACT								
NO. <u>CT-TR-18-466</u>								
AMENDMENT NO. _____								
This number must appear on all invoices, correspondence and documents pertaining to this contract.								
PROJECT:	FY 18/19 ARTERIAL/COLLECTOR PAVEMENT REPAIR PROJECT PHASE 2							
CONTRACTOR:	Granite Construction Company 4115 E. Illinois Street Tucson, AZ 85714							
AMOUNT:	\$3,211,521.00							
FUNDING:	HURF Funds							

CONSTRUCTION SERVICES CONTRACT

This Contract is entered into between Pima County, a body politic and corporate of the State of Arizona, hereinafter called COUNTY, and Granite Construction Company, hereinafter called CONTRACTOR, collectively referred to as the Parties.

WITNESSETH

WHEREAS, COUNTY requires, consistent with the provisions of A.R.S. Title 34, the services of a CONTRACTOR to provide all equipment, labor, and material required to construct the FY 18/19 ARTERIAL/COLLECTOR PAVEMENT REPAIR PROJECT PHASE 2; and

WHEREAS, CONTRACTOR is qualified and willing to provide such services; and

WHEREAS, CONTRACTOR submitted the low responsive, responsible bid in response to Solicitation No. 299290 for the COUNTY for said work and is qualified and willing to provide such services.

NOW, THEREFORE, in consideration of the foregoing recitals and other valuable and good consideration the Parties hereto agree as follows:

ARTICLE 1 – TERM AND EXTENSION/RENEWAL/CHANGES

This Contract as approved by the Pima County Board of Supervisors commences on July 3, 2018, and terminates on, February 22, 2019 unless sooner terminated or further extended pursuant to the provisions of this Contract.

Construction completion time for the work to be performed under this Contract will be **80 working days** after the date of Notice to Proceed. Liquidated damages will be assessed based upon the construction completion time.

COUNTY has the option to extend the Contract termination date for project completion. Any modification or extension of the Contract termination date will be by formal written amendment executed by the Parties. The Procurement Director or the COUNTY Board of Supervisors, as required by the Pima County Procurement Code must approve change orders to the Contract or the Scope of Services before CONTRACTOR performs the work authorized by the change order.

ARTICLE 2 – SCOPE OF SERVICES

CONTRACTOR shall provide for the COUNTY all labor, materials and equipment necessary to complete the FY 18/19 ARTERIAL/COLLECTOR PAVEMENT REPAIR PROJECT PHASE 2. All work shall be as called for by Pima County Solicitation No. 299290 Bid Documents, **Exhibit “B” – General Conditions** (10 pages), **Exhibit**

“C” – Special Provisions (7 pages), any issued Addenda, PAG Standard Specifications for Public Improvements 2015 Edition, and other documents incorporated into this Contract, all made a part hereof.

ARTICLE 3 – COMPENSATION AND PAYMENT

In consideration of the services specified in this Contract, the COUNTY agrees to pay CONTRACTOR in the manner hereinafter specified.

CONTRACTOR will provide detailed documentation in support of requested payment. The CONTRACTOR must cite the Contract number on all invoices. Payments will be made in accordance with A.R.S. § 34-221.

Total payment for this Contract will not exceed Three Million Two Hundred Eleven Thousand Five Hundred Twenty-One Dollars and Zero Cents (\$3,211,521.00).

Payment for this Contract will be made based on **EXHIBIT “A” – Bid Schedule** (1 page) submitted by CONTRACTOR in response to Solicitation No. 299290, attached hereto and made part of this Contract. Line items for which the “Unit” is defined as L.S. will be paid as “Lump Sum”. Other line items for which the “unit” is defined as a unit of measure (i.e., “each”, “L.F.”, etc.) and for which there is a Unit Price, will be measured and paid at the unit price for the actual quantity of work performed in accordance with the Standard Specifications. The quantities of unit-priced items stated in the bid schedule are estimates only and the actual quantities may be either less or more than stated in the Bid Schedule.

For the period of record retention required under Article 23, COUNTY reserves the right to question any payment made under this article and to require reimbursement therefor by setoff or otherwise for payments determined to be improper or contrary to the Contract or law

CONTRACTOR will not perform work in excess of the Contract Amount without prior authorization by an amendment executed by COUNTY. Work performed in excess of the Contract Amount without prior authorization by amendment is at CONTRACTOR’S own risk.

ARTICLE 4 – INSURANCE

The Insurance Requirements herein are minimum requirements for this Contract and in no way limit, the indemnity covenants contained in this Contract. CONTRACTOR’S insurance shall be placed with companies licensed in the State of Arizona and the insureds shall have an “A.M. Best” rating of not less than A- VII. COUNTY in no way warrants that the minimum insurer rating is sufficient to protect the Contractor from potential insurer insolvency.

4.1 Minimum Scope and Limits of Insurance:

CONTRACTOR will procure and maintain at its own expense insurance policies (the “Required Insurance”) satisfying the below requirements (the “Insurance Requirements”) until all of its obligations under this Contract have been met. The below Insurance Requirements are minimum requirements for this Contract and in no way limit CONTRACTOR’S indemnity obligations under this Contract. COUNTY in no way warrants that the required insurance is sufficient to protect the CONTRACTOR for liabilities that may arise from or relate to this Contract. If necessary, CONTRACTOR may obtain commercial umbrella or excess insurance to satisfy the Insurance Requirements.

- 4.1.1 Commercial General Liability (CGL) – Occurrence Form with limits of \$2,000,000 Each Occurrence and \$2,000,000 General Aggregate. Policy shall include bodily injury, property damage, broad form contractual liability coverage, personal and advertising injury and products – completed operations.
- 4.1.2 Business Automobile Liability – Bodily Injury and Property Damage for any owned, hired, and/or non-owned automobiles used in the performance of this Contract with a Combined Single Limit (CSL) of \$1,000,000 each accident.

- 4.1.3 Workers' Compensation (WC) and Employers' Liability - Statutory requirements and benefits for Workers' Compensation. In Arizona, WC coverage is compulsory for employers of one or more employees. Employer's Liability coverage- \$1,000,000 each accident and each person - disease.
- 4.1.4 Claim-Made Insurance Coverage - If any part of the Required Insurance is written on a claims-made basis, any policy retroactive date must precede the effective date of this Contract, and Contractor must maintain such coverage for a period of not less than three (3) years following Contract expiration, termination or cancellation.

4.2 Additional Insurance Requirements:

The policies shall include, or be endorsed to include, as required by this written agreement, the following provisions:

- 4.2.1 Additional Insured: The General Liability and Business Automobile Liability Policies shall each be endorsed to include Pima County, its departments, districts, boards, commissions, officers, officials, agents, and employees as additional insureds with respect to liability arising out of the activities performed by or on behalf of CONTRACTOR.
- 4.2.2 Subrogation: The General Liability, Business Automobile Liability and Workers' Compensation Policies shall each contain a waiver of subrogation endorsement in favor of COUNTY, and its departments, districts, boards, commissions, officers, officials, agents, and employees for losses arising from work performed by or on behalf of CONTRACTOR.
- 4.2.3 Primary Insurance: The CONTRACTOR'S policies shall stipulate that the insurance afforded the CONTRACTOR shall be primary and that any insurance carried by COUNTY, its agents, officials, or employees shall be excess and not contributory insurance.
- 4.2.4 Insurance provided by the CONTRACTOR shall not limit the CONTRACTOR'S liability assumed under the indemnification provisions of this Contract.

4.3 Notice of Cancellation:

Each Required Insurance policy must provide, and certificates specify, that COUNTY will receive not less than thirty (30) days advance written notice of any policy cancellation, except 10-days prior notice is sufficient when the cancellation is for non-payment of a premium. Notice shall include the COUNTY project or contract number and project description.

4.4 Verification of Coverage:

CONTRACTOR shall furnish COUNTY with certificates of insurance as required by this Contract. An authorized representative of the insurer shall sign the certificates.

- 4.4.1 All certificates and endorsements, as required by this Contract, are to be received and approved by COUNTY before work commences. Each insurance policy required by this Contract must be in effect at, or prior to, commencement of work under this Contract. Failure to maintain the insurance coverages or policies as required by this Contract, or to provide evidence of renewal, is a material breach of contract.
- 4.4.2 All certificates required by this Contract shall be sent directly to the appropriate County Department. The Certificate of Insurance shall include the COUNTY project or contract number and project description on the certificate. COUNTY reserves the right to require complete copies of all insurance policies required by this Contract at any time.

4.5 Approval and Modifications:

COUNTY Risk Manager may approve a modification of the Insurance Requirements without the necessity of a formal Contract amendment, but the approval must be in writing. Neither the COUNTY'S failure to obtain a required insurance certificate or endorsement, the COUNTY'S failure to object to a non-

complying insurance certificate or endorsement, or the COUNTY'S receipt of any other information from the CONTRACTOR, its insurance broker(s) and/or insurer(s), constitutes a waiver of any of the Insurance Requirements.

ARTICLE 5 – INDEMNIFICATION

To the fullest extent permitted by law, CONTRACTOR indemnifies and holds harmless COUNTY, its officers, employees and agents from and against any and all suits, actions, legal administrative proceedings, claims or demands and costs attendant thereto, including reasonable attorney's fees and court costs, to the extent caused by any negligent, reckless or intentionally wrongful act or omission of CONTRACTOR, its agents, employees or anyone acting under its direction or control or on its behalf in connection with performance of this Contract. The obligations under this Article do not extend to the negligence of COUNTY, its agents, employees or indemnities.

All warranty and indemnification obligations under this Contract survive expiration or termination of the Contract, unless expressly provided otherwise. Any indemnification provision inconsistent with A.R.S. § 34-226 is, in all cases, not void, but will be interpreted and applied as if it were consistent with A.R.S. § 34-226.

Upon request, CONTRACTOR may fully indemnify and hold harmless any private property owner granting a right of entry to CONTRACTOR for the purpose of completing the project.

ARTICLE 6 – COMPLIANCE WITH LAWS

CONTRACTOR will comply with all applicable federal, state, and local laws, rules, regulations, standards and Executive Orders, without limitation to those designated within this Contract. The laws and regulations of the State of Arizona govern the rights of the Parties, the performance of this Contract, and any disputes hereunder. Any action relating to this Contract will be brought and maintained in Superior Court in Pima County. Any changes in the governing laws, rules, and regulations during the term of this Contract apply, but do not require an amendment.

ARTICLE 7 – INDEPENDENT CONTRACTOR STATUS

The status of CONTRACTOR is that of an independent contractor and CONTRACTOR is not considered an employee of Pima County and is not entitled to receive any of the fringe benefits associated with regular employment, and will not be subject to the provisions of the merit system. CONTRACTOR will be responsible for payment of all Federal, State and Local taxes associated with the compensation received by CONTRACTOR from COUNTY. CONTRACTOR will be responsible for program development and operation without supervision by COUNTY.

ARTICLE 8 – CONTRACTOR/SUBCONTRACTOR PERFORMANCE

CONTRACTOR will perform the work in accordance with the terms of the Contract and with the degree of care and skill which a licensed contractor in Arizona would exercise under similar conditions. CONTRACTOR will employ suitably trained and skilled personnel to perform all required services under this Contract. Prior to changing any key personnel, especially those key personnel COUNTY relied upon in making this Contract, CONTRACTOR will obtain the approval of COUNTY.

CONTRACTOR is responsible for the professional quality, technical accuracy, timely completion, and the coordination of all its effort and other services furnished by CONTRACTOR under this Contract. Without additional compensation, CONTRACTOR will correct or revise any errors, omissions, or other deficiencies in all products of its efforts and other services provided. This includes resolving any deficiencies arising out of the acts or omissions of CONTRACTOR found during or after the course of the services performed by or for CONTRACTOR under this Contract, regardless of COUNTY having knowledge of or condoning or accepting the products or the services. Correction of such deficiencies will be at no cost to COUNTY.

CONTRACTOR will ensure that all SUBCONTRACTORS have the appropriate and current license issued by the Arizona Registrar of Contractors for work they perform under this Contract. CONTRACTOR will not permit any SUBCONTRACTOR to perform work that does not fall within the scope of the SUBCONTRACTOR'S license, except as may be permitted under the rules of the Registrar of Contractors.

CONTRACTOR will be fully responsible for all acts and omissions of its SUBCONTRACTOR(S) and of persons directly or indirectly employed by SUBCONTRACTOR and of persons for whose acts any of them may be liable to the same extent that CONTRACTOR is responsible for the acts and omissions of persons directly employed by it. Nothing in this Contract creates any obligation on the part of COUNTY to pay or see to the payment of any money due any SUBCONTRACTOR, except as may be required by law.

CONTRACTOR must use the SUBCONTRACTORS named on Contractor's Subcontractor List submitted with the bid. No SUBCONTRACTOR may be added or changed without the prior written approval of the COUNTY subsequent to review and approval by the Administering Department Director and Procurement Director. Substitution of non-SBE SUBCONTRACTORS may be approved at the discretion of the COUNTY for reasons including but not limited to, availability, insolvency or any other reason deemed to be in the best interest of the COUNTY. Approval for substitution of SBE SUBCONTRACTORS that are listed on the Bidders Statement of Proposed SBE Utilization submitted with the bid will only be granted if the provisions of Title 20.28.050 of the Pima County Code have been met.

ARTICLE 9 – ASSIGNMENT

CONTRACTOR will not assign its rights to this Contract in whole or in part, without prior written approval of COUNTY. COUNTY may withhold assignment at its sole discretion, provided that COUNTY will not unreasonably withhold such approval.

ARTICLE 10 – NON-DISCRIMINATION

CONTRACTOR agrees to comply with all provisions and requirements of Arizona Executive Order 2009-09 which is hereby incorporated into this Contract as if set forth in full herein **including flow down of all provisions and requirements to any SUBCONTRACTORS**. During the performance of this Contract, CONTRACTOR shall not discriminate against any employee, client or any other individual in any way because of that person's age, race, creed, color, religion, sex, disability or national origin.

ARTICLE 11 – AMERICANS WITH DISABILITIES ACT

CONTRACTOR shall comply with all applicable provisions of the Americans with Disabilities Act (Public Law 101-336, 42 U.S.C. 12101-12213) and all applicable federal regulations under the Act, including 28 CFR Parts 35 and 36. If CONTRACTOR is carrying out government programs or services on behalf of COUNTY, then CONTRACTOR shall maintain accessibility to the program to the same extent and degree that would be required of the COUNTY under 28 CFR Sections 35.130, 35.133, 35.149 through 35.151, 35.160, 35.161 and 35.163. Failure to do so could result in the termination of this Agreement.

ARTICLE 12 - AUTHORITY TO CONTRACT

CONTRACTOR warrants its right and power to enter into this Contract. If any court or administrative agency determines that COUNTY does not have authority to enter into this Contract, COUNTY will not be liable to CONTRACTOR or any third party by reason of such determination or by reason of this Contract.

ARTICLE 13 – NON-WAIVER

The failure of COUNTY to insist in any one or more instances upon full and complete compliance with any of the terms and provisions of this Contract or to take any action permitted as a result thereof is not a waiver or relinquishment of the right to insist upon full and complete performance of the same or any other covenant or

condition either in the past or in the future. The acceptance by either Party of sums less than may be due and owing it at any time is not an accord and satisfaction.

ARTICLE 14 – CANCELLATION FOR CONFLICT OF INTEREST

This Contract is subject to the provisions of A.R.S. §38-511 which provides in pertinent part:

"The state, its political subdivisions or any department of either may, within three years after its execution, cancel any contract, without penalty or further obligation, made by the state, its political subdivisions, or any of the departments or agencies of either if any person significantly involved in initiating, negotiating, securing, drafting or creating the contract on behalf of the state, its political subdivisions or any of the departments or agencies of either is, at any time, while the contract or any extension of the contract is in effect, an employee or agent of any other party to the contract in any capacity or a consultant to any other party to the contract with respect to the subject matter of the contract."

ARTICLE 15 – TERMINATION OF CONTRACT FOR DEFAULT

- A. Upon a failure by CONTRACTOR to cure a default under this Contract within ten (10) days of receipt of notice from COUNTY of the default, COUNTY may, in its sole discretion, terminate this Contract for default by written notice to CONTRACTOR. In this event, COUNTY may take over the work and complete it by Contract or otherwise. CONTRACTOR and its sureties, if any, will be liable for any damage to COUNTY resulting from CONTRACTOR'S default, including any increased costs incurred by COUNTY in completing the work.
- B. The occurrence of any of the following constitutes an event of default:
 - 1. Abandonment of or refusal or failure to prosecute the work or any separable part thereof with the diligence that will insure completion within the time specified in this Contract, including any extension, or a failure to complete the work (or the separable part of the work) within the specified time;
 - 2. Persistent or repeated refusal or failure to supply enough properly skilled workers or materials to perform the work on schedule;
 - 3. Failure to provide competent supervision at the site;
 - 4. Failure to take down, rebuild, repair, alter or amend any defective or deficient work, or to remove any defective or deficient material;
 - 5. Failure to make prompt payment to SUBCONTRACTORS or suppliers for material or labor;
 - 6. Loss of CONTRACTOR'S business or other required license or authority, or any curtailment or cessation for any reason of business or business operations that would substantially impair or preclude CONTRACTOR'S performance of this Contract;
 - 7. Disregard of laws, ordinances, or the instructions of COUNTY or its representatives, or any otherwise substantial violation of any provision of the Contract; or
 - 8. If a voluntary or involuntary action for bankruptcy is commenced with respect to CONTRACTOR, or CONTRACTOR becomes insolvent, makes a general assignment for the benefit of creditors, or has a receiver or liquidator appointed in respect of its assets.
- C. In the event of a termination for default:
 - 1. All finished and unfinished as-builts, shop drawings, documents, data, studies, surveys, drawings, photographs, reports and other information in whatever form, including electronic, acquired or prepared by CONTRACTOR for this project become COUNTY'S property and will be delivered to COUNTY not later than five (5) business days after the effective date of the termination;
 - 2. COUNTY may withhold payments to CONTRACTOR arising under this or any other Contract for the purpose of set-off until such time as the exact amount of damage due COUNTY from CONTRACTOR is determined; and
 - 3. Subject to the immediately preceding subparagraph (2), COUNTY'S liability to CONTRACTOR will not exceed the reasonable value of work satisfactorily performed prior to the date of termination for which payment has not been previously made.

D. The Contract will not be terminated for default nor CONTRACTOR charged with damages under this Article, if—

1. Excepting item (8) in paragraph B above, the event of default or delay in completing the work arises from unforeseeable causes beyond the control and without the fault or negligence of CONTRACTOR. Examples of such causes include—

- (i) Acts of God or of the public enemy,
- (ii) Acts of the COUNTY in either its sovereign or contractual capacity,
- (iii) Acts of another contractor in the performance of a Contract with the COUNTY,
- (iv) Fires,
- (v) Floods,
- (vi) Epidemics,
- (vii) Quarantine restrictions,
- (viii) Strikes,
- (ix) Freight embargoes,
- (x) Unusually severe weather, or
- (xi) Delays of SUBCONTRACTORS or suppliers at any tier arising from unforeseeable causes beyond the control and without the fault or negligence of both CONTRACTOR and the SUBCONTRACTOR'S or suppliers; and

2. CONTRACTOR, within three (3) days from the beginning of any event of default or delay (unless extended by COUNTY), notifies COUNTY in writing of the cause(s) therefor. In this circumstance, COUNTY will ascertain the facts and the extent of the resulting delay. If, in the judgment of COUNTY, the findings warrant such action, the time for completing the work may be extended.

E. For the purposes of paragraph A above, "receipt of notice" includes receipt by hand by CONTRACTOR'S onsite project manager, facsimile transmission, or under the Notices clause of this Contract.

F. If, after termination of the Contract for default, it is determined that the CONTRACTOR was not in default, or that the delay was excusable, the rights and obligations of the Parties will be the same as if the termination had been issued for the convenience of the COUNTY.

G. The rights and remedies of COUNTY in this Article are cumulative and in addition to any other rights and remedies provided by law or under this Contract.

ARTICLE 16 – TERMINATION FOR CONVENIENCE OF COUNTY

COUNTY may terminate this Contract at any time by giving written notice to CONTRACTOR of such termination and specifying the effective date thereof, at least fifteen (15) days before the effective date of such termination. In that event, all finished or unfinished documents and other materials will, at the option of COUNTY, become its property. If COUNTY terminates the Contract as provided herein, COUNTY will pay CONTRACTOR an amount based on the time and expenses incurred by CONTRACTOR prior to the termination date. However, COUNTY will make no payment for anticipated profit on unperformed services.

ARTICLE 17 – NON-APPROPRIATION OF FUNDS

Notwithstanding any other provision in this Contract, COUNTY may terminate this Contract if for any reason the Pima County Board of Supervisors does not appropriate sufficient monies for the purpose of maintaining this Contract. In the event of such termination, COUNTY has no further obligation to CONTRACTOR, other than payment for services rendered prior to termination.

ARTICLE 18 – NOTICES

Any notice required or permitted to be given under this Contract will be in writing and will be served by delivery or by certified mail upon the other Party as follows:

COUNTY:

Ana Olivares, P.E. Director
Department of Transportation
Public Works Building
201 N. Stone Ave
Tucson, AZ 85701
Tel: (520) 724-6410

CONTRACTOR:

Todd A. Hill, V.P. Arizona Region
Granite Construction Company
4115 E. Illinois Street
Tucson, AZ 85714
Tel: (520) 748-8000

ARTICLE 19 - NON-EXCLUSIVE CONTRACT

CONTRACTOR understands that this Contract is Non-Exclusive and is for the sole convenience of COUNTY. COUNTY reserves the right to obtain like services from other sources for any reason.

ARTICLE 20 - CONTRACT DOCUMENTS

- A. INCORPORATION OF DOCUMENTS: CONTRACTOR and COUNTY in entering into this Contract have relied upon information provided in SOLICITATION NO. 299290 – FY 18/19 ARTERIAL/COLLECTOR PAVEMENT REPAIR PROJECT PHASE 2, EXHIBIT "A" - BID SCHEDULE, EXHIBIT "B" – GENERAL CONDITIONS, EXHIBIT "C" – SPECIAL PROVISIONS, BONDS (BID, PAYMENT, AND PERFORMANCE BONDS), SPECIAL PROVISIONS, PROJECT LIST AND LOCATION MAPS, CONSTRUCTION DOCUMENTS, DRAWINGS AND SPECIFICATIONS, ADDENDA, and on information provided in the CONTRACTOR response to this Solicitation. These documents are hereby incorporated into and made a part of this Contract by reference as if set forth in full herein.
- B. ORDER OF PRECEDENCE: In the event of a conflict or inconsistency between or among the Documents incorporated into this Contract, the Contract Documents shall take precedence in the following order:
 - a) This Contract
 - b) EXHIBIT "B" – General Conditions
 - c) EXHIBIT "C" - Special Provisions, Technical Specifications, and Plans
 - d) Contractor Response to the Solicitation
 - e) Instructions to Bidders
 - f) Invitation to Bid

The Parties may, by written mutual agreement, deviate from this order of precedence in resolving inconsistencies between or among Contract Documents. Any such Agreement interpreting the Contract shall be incorporated into the Contract by Amendment.

In the event of any conflict between any provision in the Special Conditions, if any, and any provision of the General Conditions, or any other incorporated document, the provision in the Special Conditions shall take precedence.

ARTICLE 21 - BONDING REQUIREMENTS

In accordance with A.R.S. §34-221, *et. seq.*, the CONTRACTOR will provide Payment and Performance bonds for not less than one hundred percent (100%) of the contract amount. Copies of said bonds will be attached to and become part of this Contract.

ARTICLE 22 - OWNERSHIP OF DOCUMENTS

All original drawings, boring logs, field data, estimates, field notes, plans, specifications, documents, reports, calculations, maps and models, and other information developed by CONTRACTOR under this Contract vest in and become the property of the COUNTY and will be delivered to COUNTY upon completion or termination of the services, but CONTRACTOR may retain record copies thereof.

ARTICLE 23 – BOOKS AND RECORDS

CONTRACTOR will keep and maintain proper and complete books, records and accounts, which will be open at all reasonable times for inspection and audit by duly authorized representatives of COUNTY.

CONTRACTOR will retain all records relating to this Contract at least five (5) years after its termination or cancellation or until any related pending proceeding or litigation has been closed, if later. Alternatively, CONTRACTOR may, at its option, deliver such records to COUNTY for retention.

ARTICLE 24 – REMEDIES

Either Party may pursue any remedies provided by law for the breach of this Contract, provided, however, that the procedures in ARTICLE 27 are first exhausted. No right or remedy is intended to be exclusive of any other right or remedy and each is cumulative and in addition to any other right or remedy existing at law or at equity or by virtue of this Contract.

ARTICLE 25 – SEVERABILITY

Each provision of this Contract stands alone, and any provision of this Contract found to be prohibited by law is ineffective to the extent of such prohibition without invalidating the remainder of this Contract.

ARTICLE 26 – DELAYS

Neither Party hereto is in default in the performance of its obligations hereunder to the extent that the performance of any such obligation is prevented or delayed by any cause, existing or future, which is beyond the reasonable control of such Party.

ARTICLE 27 – DISPUTES

In the event of a dispute between COUNTY and CONTRACTOR regarding any part of this Contract or the Parties' obligations or performance hereunder, either Party may request a special meeting between their respective representatives to resolve the dispute. If the dispute remains unresolved, then either Party may request escalation of the issue to a meeting between the Director of the Pima County Department administering this Contract and CONTRACTOR'S counterpart official, such meeting to be held within one (1) week of the request, unless otherwise agreed. If the dispute is still not resolved after that meeting, then either Party may pursue such remedy or remedies as may be available to them under the laws of the State of Arizona.

The Parties will continue performance of their respective obligations under this Contract notwithstanding the existence of any dispute.

ARTICLE 28 – PUBLIC INFORMATION

Pursuant to A.R.S. § 39-121 et seq., and A.R.S. §§ 34-603(H), 604(H), in the case of construction or Architectural and Engineering services procured under A.R.S. Title 34, Chapter 6, all information submitted by CONTRACTOR in any way related to this Contract, including, but not limited to, pricing, product specifications, work plans, and any supporting data becomes public information and upon request, is subject to release and/or review by the general public including competitors.

Any information submitted related to this Contract that CONTRACTOR believes constitutes proprietary, trade secret or otherwise confidential information must be appropriately and prominently marked as CONFIDENTIAL prior to submittal to COUNTY and be accompanied by an index specifically identifying and describing the general contents of each page so marked. The index is a public record and should not include any information considered confidential.

Notwithstanding the above provisions, in the event records marked CONFIDENTIAL are requested for public release pursuant to A.R.S. § 39-121 et seq., COUNTY will release records marked CONFIDENTIAL ten (10) business days after the date of notice to the CONTRACTOR of the request for release, unless CONTRACTOR has, within the ten (10) day period, secured a protective order, injunctive relief or other appropriate order from a court of competent jurisdiction, enjoining the release of the records. For the purposes of this paragraph, the day of the request for release is not counted in the time calculation. CONTRACTOR will be notified of any request for such release on the same day of the request for public release or as soon thereafter as practicable.

COUNTY shall not, under any circumstances, be responsible for securing a protective order or other relief enjoining the release of records marked CONFIDENTIAL, nor shall COUNTY be in any way financially responsible for any costs associated with securing such an order.

ARTICLE 29 – LEGAL ARIZONA WORKERS ACT COMPLIANCE

CONTRACTOR hereby warrants that it will at all times during the term of this Contract comply with all federal immigration laws applicable to CONTRACTOR'S employment of its employees, and with the requirements of A.R.S. § 23-214 (A) (together the "State and Federal Immigration Laws"). CONTRACTOR will further ensure that each SUBCONTRACTOR who performs any work for CONTRACTOR under this Contract likewise complies with the State and Federal Immigration Laws.

COUNTY has the right at any time to inspect the books and records of CONTRACTOR and any SUBCONTRACTOR in order to verify such Party's compliance with the State and Federal Immigration Laws.

Any breach of CONTRACTOR'S or any SUBCONTRACTOR'S warranty of compliance with the State and Federal Immigration Laws, or of any other provision of this section, is a material breach of this Contract subjecting CONTRACTOR to penalties up to and including suspension or termination of this Contract. If the breach is by a SUBCONTRACTOR, and the subcontract is suspended or terminated as a result, CONTRACTOR will take such steps as may be necessary to either self-perform the services that would have been provided under the subcontract or to retain a replacement SUBCONTRACTOR (subject to COUNTY approval if SBE or DBE preferences apply), as soon as possible so as not to delay project completion.

CONTRACTOR will advise each SUBCONTRACTOR of COUNTY'S rights, and the SUBCONTRACTOR'S obligations, under this Article by including a provision in each subcontract substantially in the following form:

"SUBCONTRACTOR hereby warrants that it will at all times during the term of this Contract comply with all federal immigration laws applicable to SUBCONTRACTOR'S employees, and with the requirements of A.R.S. § 23-214 (A). SUBCONTRACTOR further agrees that COUNTY may inspect the SUBCONTRACTOR'S books and records to insure that SUBCONTRACTOR is in compliance with these requirements. Any breach of this paragraph by SUBCONTRACTOR is a material breach of this Contract subjecting SUBCONTRACTOR to penalties up to and including suspension or termination of this Contract."

Any additional costs attributable directly or indirectly to remedial action under this Article are the responsibility of CONTRACTOR. In the event that remedial action under this Article results in delay to one or more tasks on the critical path of CONTRACTOR'S approved construction or critical milestones schedule, such period of delay will be excusable delay for which CONTRACTOR is entitled to an extension of time, but not costs.

ARTICLE 30 – ISRAEL BOYCOTT CERTIFICATION

CONTRACTOR hereby certifies that it is not currently engaged in, and will not for the duration of this Contract engage in, a boycott of Israel as defined by A.R.S. § 35-393.01. Violation of this certification by CONTRACTOR may result in action by the COUNTY up to and including termination of this Contract.

ARTICLE 31 – ENTIRE AGREEMENT

This document constitutes the entire agreement between the Parties pertaining to the subject matter hereof, and all prior or contemporaneous agreements and understandings, oral or written, are hereby superseded and merged herein. This Contract may be modified, amended, altered or extended only by a written Amendment signed by the Parties.

IN WITNESS WHEREOF, the Parties have affixed their signatures to this Contract on the dates written below.

APPROVED:

Chairman, Board of Supervisors

Date

CONTRACTOR:

Todd A. Hill
Signature

Todd A. Hill, V.P. Region Manager
Name and Title (Please Print)

6/14/2018
Date

ATTEST:

Clerk of the Board

APPROVED AS TO FORM:

Christopher Straub
Deputy County Attorney

CHRISTOPHER STRAUB

Name (Please Print)

6-11-2018
Date



EXHIBIT "A" – BID SCHEDULE (1 page)

SOLICITATION NO. 299290 – FY 18/19 ARTERIAL/COLLECTOR PAVEMENT REPAIR PROJECT PHASE 2

Item Number	Description	Quantity	Unit	Unit Price	Total Price
1	202 Milling	270,000	SY	1.00	270,000.00
2	404 Asphaltic Tack Coat CSS-1h 1:1 dilute	150	Ton	365.00	54,750.00
3	406 Asphaltic Concrete PAG#2 (arterial)	33,500	Ton	60.40	2,023,400.00
4	404 Bituminous Adjustment; if applicable	10,000	USD	\$1.00	\$10,000.00
5	406 Fuel Adjustment; if applicable	2,500	USD	\$1.00	\$2,500.00
6	509 Adjust Sewer MHs	6	EA	1,400.00	8,400.00
7	510 Adjust Water valves	14	EA	1,200.00	16,800.00
8	701 Maintenance & Protection of Traffic	1	LS	200,000.00	200,000.00
9	701 Uniformed Law Enforcement Services	700	Hrs	68.79	48,153.00
10	704 Pavement Markings, Symbols, Legends, Raised Markers, & Detection Loops	1	LS	235,000.00	235,000.00
11	Mobilization	1	LS	230,518.00	230,518.00
12	909 Adjust Survey Monuments	10	EA	1,200.00	12,000.00
13	924 Miscellaneous Work	100,000	USD	\$1.00	\$100,000.00
Total					3,211,521.00

SIGNATURE: Todd A. Hill DATE: 06/05/2018
 PRINTED NAME & TITLE: Todd A. Hill, VP Arizona Region
 FIRM NAME: Granite Construction Company

EXHIBIT "B" - GENERAL CONDITIONS (10 pages)

ARTICLE 1. DEFINITIONS

Whenever in these Specifications, or in any document of instructions where these Specifications govern, the following terms or pronouns in place of them are used, the intent and meaning will be interpreted as follows:

Bid: The offer of the Bidder for the work when properly made out on forms containing the Bid for Lump Sum Construction supplied by COUNTY and properly submitted, signed and guaranteed.

Bid Documents: All Drawings, Technical Specifications, Supplementary General and/or General Conditions, Bid Schedule, Construction Contract and Bonds, and Contract Documents.

Bidder: Any individual, firm or corporation, qualified as herein provided, legally submitting a Bid for the work contemplated, acting directly or through an authorized representative.

Board: The Board of Supervisors, Pima County, Arizona, acting under authority of the laws of Arizona.

Building Code: The directions, provisions, and requirements contained in the current edition of the Building Codes, with Amendments, as adopted by Pima County, supplemented by such special provisions as may be necessary, pertaining to the method and manner of performing the work, quality and quantity of material to be furnished and measurement for payment of same.

Contract: The written Agreement between COUNTY and CONTRACTOR covering the performance of the work and the furnishing of labor, equipment, and materials in the construction of the work.

Contract Bond: The approved form of security furnished by CONTRACTOR and its Surety as a guarantee on the part of CONTRACTOR to execute the work in accordance with the terms of the Contract.

CONTRACTOR: The party who undertakes to execute the work, acting directly or through an authorized lawful agent or employee.

COUNTY: Pima County, Arizona, a body politic and corporate, the owner of the work.

Department: The Pima County Department of Transportation.

Director: The Pima County Department Director, an assistant or other representative duly authorized by a Department Director to act on their behalf.

Extra Work: Work, including materials, for which no price agreement is contained in the Contract and which is deemed necessary for the proper completion of the work.

Item: A detail of work for which separate payment is made.

Laboratory: The established laboratory of the Department or other laboratories authorized by COUNTY to test materials and work involved in the Contract.

Plans: The Contract drawings or exact representations thereof, which show the location, character, dimensions, and details of the work.

Project Manager, Engineer, or Architect: The person designated by COUNTY to oversee the project on its behalf.

Standard Specifications: The directions, provisions, and requirements contained in the current edition of the PAG Standard Specifications for Public Improvements 2015 Edition with Amendments, as adopted by Pima County, supplemented by such special provisions as may be necessary, pertaining to the method and manner of performing the work, quality and quantity of material to be furnished and measurement of payment of same.

Supplementary Agreement: A written agreement executed by CONTRACTOR and COUNTY covering alterations to the project. A change order or a force account work request prepared on the approved form of the Department is a supplementary agreement.

Supplementary General Conditions or Special Conditions: The Supplementary General Conditions or Special Conditions are additional to the General Conditions, which are conditions or requirements peculiar to the project under consideration.

Surety: The corporate body which is bound with and for CONTRACTOR, who is primarily liable, and which (agrees) to be responsible for its payment of all debts pertaining to and for its acceptable performance of the work for which it has contracted.

The Work: All of the work specified in the Contract.

ARTICLE 2. RESPONSIBILITY REGARDING EXISTING UTILITIES AND STRUCTURES

COUNTY does not guarantee the existence and locations of underground utilities indicated on the plans and CONTRACTOR will investigate and verify the location of underground utilities in the field before starting work. CONTRACTOR will carefully perform excavations in the vicinity of existing structures and utilities. CONTRACTOR is responsible for any damage to, and for maintenance and protection of, existing utilities and structures. At least two full working days prior to commencing excavation, contractor must call blue Stake Center, 1-800-STAKE-IT, between the hours of 7:00 a.m. and 4:30 p.m., Monday through Friday for information relative to the location of buried utilities.

CONTRACTOR is fully responsible for costs incurred due to damage to utilities as a result of grading or excavation operations. Utility locations shown on the Plans are approximate, and not all utilities may be shown. The possibility of conflicts with existing utilities –in-place exists. If conflicting utilities interfere with CONTRACTOR'S normal progress toward completion of this project, COUNTY may, at its option, authorize CONTRACTOR to relocate said conflicting utilities by Force Account.

It is the responsibility of CONTRACTOR to contact the utility companies in order for them to determine if there is a need for any bracing or shoring of power to telephone poles during the construction of this project. If bracing or shoring is necessary, CONTRACTOR will effect this work to the satisfaction of the utility company. COUNTY will make no measurement or direct payment for bracing or shoring.

ARTICLE 3. LEGAL RELATIONS AND RESPONSIBILITY TO THE PUBLIC

- a. Laws to be Observed -- CONTRACTOR is presumed to be familiar with and at all times will observe and comply with all Federal and State laws and local ordinances, worker's compensation, occupational disease, and unemployment compensation laws together with the payment of all premiums and taxes therefor, also all laws, ordinances, and regulations in any manner affecting the conduct of the work and will indemnify and hold harmless COUNTY and its representatives against any claim arising from the violations of such laws, bylaws, ordinances or regulations, whether by CONTRACTOR or by CONTRACTOR'S employees.
- b. Permits and Licenses -- CONTRACTOR will procure all County building permits, and sewer connection fees. CONTRACTOR will post required permits on site and give all notices necessary and incidental to the due and lawful prosecution of the work. CONTRACTOR will procure and pay for all other permits, fees, and applications for water, gas, electric and other utilities.

- c. Sanitary Provisions -- CONTRACTOR will provide and maintain in a neat and sanitary condition such accommodations for the use of its employees as may be necessary to comply with the requirements and regulations of the Arizona Department of Health Services or other authorities having jurisdiction therein.
- d. Public Convenience and Safety -- CONTRACTOR will have due regard for the public health and will conduct the work in such a manner as to provide and insure the safety and convenience of the public.

When special conditions prevail and extraordinary measures are necessary, the details will be set forth in the Technical Specifications or Special Provisions.

- e. Barricades, Warning Lights, and Detour Signs -- CONTRACTOR will at its expense and without further order provide, erect, and maintain at all times during the progress or temporary suspension of the work such barricades, fences, warning lights, danger signals, reflectors, signs, or other protective devices as are required to insure the safety of the public, those engaged in connection with the work and the work itself.

Unless otherwise expressly stated in the Contract, no measurement or direct payment for this work will be made, but the cost of providing, erecting, and maintaining such protection devices, including guards, watchmen and/or flagmen as required will be considered as included and paid for in the contract prices for the work.

- f. Use of Explosives -- Prohibited
- g. Preservation and Restoration of Property -- CONTRACTOR will be responsible for the preservation of all public and private property on the surface or underground, along and adjacent to the work and will conduct its operations so as to insure the prevention of injury or damage thereto. No land monuments or property will be disturbed or moved until an authorized agent has witnessed or otherwise referenced their locations.

When or where any direct or indirect damage or injury is done to public or private property by or on account of any act, omission, neglect, or misconduct in the execution of the work, or in consequence or the non-execution thereof on the part of CONTRACTOR, CONTRACTOR will restore such property at its own expense to a condition similar or equal to that existing before such damage or injury was done, by repairing, rebuilding, or otherwise restoring same, or it will make good such damage or injury in an acceptable manner.

- h. CONTRACTOR'S Responsibility for Work -- Until written final acceptance of the work by COUNTY, CONTRACTOR will have the charge and care thereof and will take every precaution against injury or damage to any part thereof by action of elements, or from any other cause, whether arising from the execution or non-execution of the work. The CONTRACTOR will rebuild, repair, restore, and make good all injuries or damages of any portion of the work occasioned by any of the above causes before final acceptance and will bear the expense thereof.

In case of the suspension of work for any cause whatever, CONTRACTOR will be responsible for all work and materials and will take proper care of the work, storing all materials if necessary, and will provide suitable drainage of the work and erect necessary temporary structures.

- i. Waiver of Legal Rights -- COUNTY will not be precluded or be estopped, by any measurement, estimate, or certificate made either before or after the completion and acceptance of the work and payment therefor, from showing the true amount and character of the work performed and materials furnished by CONTRACTOR, or from showing that any such measurement, estimate, or certificate is untrue or incorrectly made, or that the work or materials do not conform in fact to the Contract. Neither the acceptance by COUNTY or by any representative of COUNTY nor any payment, nor acceptance of the

whole or any part of the work, nor any extension of time, nor any possession taken by COUNTY will operate as a waiver of any portion of the Contract or of any power herein reserved, or any right to damage herein provided. A waiver of any breach of the Contract is not a waiver of any other subsequent breach.

ARTICLE 4. ACCIDENTS

CONTRACTOR will provide, at the site, such equipment and medical facilities as are necessary to supply first-aid service to anyone who may be injured in connection with the work.

CONTRACTOR must promptly report in writing to COUNTY all accidents whatsoever arising out of, or in connection with the performance of the work, whether on or adjacent to the site, which caused death, personal injury, or property damage, giving full details and statements of witnesses. In addition, if death or serious injuries or serious damages are caused, CONTRACTOR will report the accident immediately by telephone or messenger to both COUNTY and the Board.

If any claim is made by anyone against CONTRACTOR or any Subcontractor on account of any accident, CONTRACTOR will promptly report the facts in writing to COUNTY, giving full details of the claim.

ARTICLE 5. RESERVED

ARTICLE 6. RESERVED

ARTICLE 7. EXECUTION, CORRELATION AND INTENT OF DOCUMENTS

The Contract documents are complementary, and what is called for by any one will be as binding as if called for by all, and the most stringent requirement will apply. The intention of the documents is to include all labor and materials, equipment and transportation necessary for the proper execution of the work. It is not intended, however, that materials or work not covered by or properly inferable from any heading, branch, class or trade of the specifications will be supplied unless distinctly so noted on the drawings. Materials or work described in words that so applied have a well-known technical or trade meaning will be held to refer to such recognized standards.

ARTICLE 8. DETAIL DRAWINGS AND INSTRUCTIONS

COUNTY will furnish with reasonable promptness, additional instructions, by means of drawings or otherwise, necessary for the proper execution of the work. All such drawings and instructions will be consistent with the Bid documents, true developments thereof, and reasonably inferable therefrom.

ARTICLE 9. COPIES OF DRAWINGS FURNISHED

COUNTY will provide, at no cost to CONTRACTOR, two complete sets of code approved construction documents in non-reproducible form.

COUNTY will provide, at no cost to CONTRACTOR, five (5) non-reproducible sets of construction documents used during the course of bidding the work (Bid Sets) for execution on the work. It will be CONTRACTOR'S responsibility to ensure that any modifications called for as a result of the permit process are transferred to the bid sets.

CONTRACTOR may purchase additional sets of code-approved sets or bid sets construction documents, at its expense.

ARTICLE 10. ORDER OF COMPLETION

CONTRACTOR will submit at such times as may be requested by COUNTY, schedules which will show the order in which CONTRACTOR proposes to carry on the work with dates at which CONTRACTOR will start the several parts of the work and estimated dates of completion of the several parts.

ARTICLE 11. CONSTRUCTION DOCUMENTS ON THE JOB SITE

CONTRACTOR will keep one copy of code approved construction documents on the job site, in good order, available to COUNTY and to COUNTY'S representatives. This set of documents will be kept current as to pending and approved changes in the work.

ARTICLE 12. OWNERSHIP OF DRAWINGS

All drawings, specifications, and copies thereof furnished by COUNTY are the property of Pima County. They are not to be used on other work and with the exception of the signed Contract set, and are to be returned to COUNTY on request, at the completion of the work. All models are the property of COUNTY.

ARTICLE 13. CONTRACTOR'S UNDERSTANDING

CONTRACTOR has, by careful examination, satisfied itself as to the nature and location of the work, the conformation of the ground, the character of equipment and facilities needed preliminary to and during the prosecution of the work, the general and local conditions, and all other matters which can in any way affect the work under this Contract. No verbal agreement or conversations with any officer, agent or employee of COUNTY, either before or after the execution of this Contract, will affect or modify any of the terms or obligations herein contained.

ARTICLE 14. MATERIALS, APPLIANCES, EMPLOYEES

Unless otherwise agreed, CONTRACTOR will provide and pay for all materials, labor, water, tools, equipment, light, power, transportation, and other facilities necessary for the execution and completion of the work.

Unless otherwise agreed, all materials will be new, and both workmanship and materials will be of good quality. CONTRACTOR will, if required, furnish satisfactory evidence as to the kind and quality of materials.

CONTRACTOR will at all times enforce strict discipline and good order among its employees, and will not employ on the work any unfit person or anyone not skilled in the work that CONTRACTOR assigns to that person.

ARTICLE 15. ROYALTIES AND PATENTS

CONTRACTOR will pay all royalties and license fees. CONTRACTOR will defend all suits or claims for infringement of any patent rights and will hold COUNTY harmless from loss on account thereof, except that COUNTY will be responsible for all such loss when a particular process or the product of a particular manufacturer or manufacturers is specified, but if CONTRACTOR has information that the process or article specified is an infringement of a patent it will be responsible for such loss unless it promptly gives such information to COUNTY.

ARTICLE 16. SURVEYS, PERMITS, AND REGULATIONS

COUNTY will furnish all property surveys unless otherwise specified. CONTRACTOR will secure and pay for permits and licenses of a temporary nature necessary for the prosecution of the work except as noted in Article 3.b. COUNTY will secure and pay for easements for permanent structures or permanent changes in existing facilities unless otherwise agreed.

CONTRACTOR will give all notices and comply with all laws, ordinances, rules, and regulations bearing on the conduct of the work as drawn and specified. If CONTRACTOR observes that the drawings and specifications are at variance therewith, it will promptly notify COUNTY in writing, and any necessary changes will be adjusted as

provided in the Contract for changes in the work. If CONTRACTOR performs any work knowing it to be contrary to such laws, ordinances, rules, and regulations, and without such notice to COUNTY, it will bear all costs arising therefrom.

ARTICLE 17. PROTECTION OF WORK AND PROPERTY

CONTRACTOR will continuously maintain adequate protection of all its work from damage and will protect COUNTY'S property from injury or loss arising in connection with this Contract. It will make good any such damage, injury, or loss, except such as may be directly due to errors in the bid documents or caused by agents or employees of COUNTY. It will adequately protect adjacent property as provided by law and the bid documents. It will provide and maintain all passageways, guard fences, lights, and other facilities for protection required by public authority or local conditions.

If an emergency should occur affecting the safety of life or the work or of adjoining property, CONTRACTOR, without special instruction or authorization from COUNTY, is hereby permitted to act at his discretion, to prevent such threatened loss or injury, and CONTRACTOR will so act, without appeal, if so instructed or authorized. Any compensation claimed by CONTRACTOR on account of emergency work will be determined by COUNTY.

CONTRACTOR is responsible for equipment, materials, and supplies until completion of the project and acceptance by COUNTY.

ARTICLE 18. INSPECTION OF WORK

COUNTY representatives will at all times have access to the work wherever it is in preparation or progress and CONTRACTOR will provide proper facilities for such access and for inspection.

If the specifications, COUNTY'S instructions, laws, ordinances, or any public authority, require any work to be specially tested or approved, CONTRACTOR will give COUNTY timely notice of its readiness for inspection and if the inspection is by an authority other than COUNTY, of the date fixed for such inspection. Inspections by COUNTY will be promptly made, and where practicable at the source of supply. If any work should be covered up without approval or consent of COUNTY, it must, if required by COUNTY, be uncovered for examination at CONTRACTOR'S expense.

Re-examination of questioned work may be ordered by COUNTY and if so ordered the work must be uncovered by CONTRACTOR. If such work is found to be in accordance with the bid documents, COUNTY will pay the cost of re-examination and replacement. If such work is found not to be in accordance with the bid documents, CONTRACTOR will pay such cost.

ARTICLE 19. SUPERINTENDENCE - SUPERVISION

CONTRACTOR will keep on its work site during its progress a competent Superintendent and any necessary assistants, all satisfactory to COUNTY. The Superintendent will not be changed except with the consent of COUNTY, unless the Superintendent proves to be unsatisfactory to CONTRACTOR and ceases to be in its employ. The Superintendent will represent CONTRACTOR in its absence and all directions given to it will be as binding as if given to CONTRACTOR. CONTRACTOR will give efficient supervision to the work using its best skill and attention.

If CONTRACTOR, in the course of the work, finds any discrepancy between the construction documents and the physical conditions of the locality, or any errors or omissions in the construction documents or in the layout as given by points and instructions, it will be its duty to immediately inform COUNTY, in writing, and COUNTY will promptly verify the same. Any work done after such discovery, until authorized, will be done at CONTRACTOR'S risk.

Neither COUNTY nor CONTRACTOR, will employ an employee of the other without consent.

ARTICLE 20. RESERVED

ARTICLE 21. CLAIMS FOR EXTRA COST FOR ADDITIONAL WORK

If CONTRACTOR claims that any additional instructions by drawings or otherwise involve extra cost under this Contract, it will give COUNTY written notice thereof within a reasonable time after the receipt of such instructions, and in any event before proceeding to execute the work, except in an emergency endangering life or property. No such claim will be valid unless so made.

ARTICLE 22. DEDUCTIONS FOR UNCORRECTED WORK

If COUNTY deems it not expedient to correct work injured or done not in accordance with the Contract, an equitable deduction from the Contract price will be made therefor.

CONTRACTOR will promptly remove from the premises all materials condemned by COUNTY as failing to conform to the Contract, whether incorporated in the work or not, and CONTRACTOR will promptly replace and re-execute its own work in accordance with the Contract and without expense to COUNTY and will bear the expense of making good all work of other contractors destroyed or damaged by such removal or replacement.

If CONTRACTOR does not remove such condemned work and materials within a reasonable time, fixed by written notice, COUNTY may remove them and may store the material at the expense of CONTRACTOR. If CONTRACTOR does not pay the expense of such removal within ten days' time thereafter, COUNTY may, upon ten days written notice, sell such materials at auction or at private sale and will account for the net proceeds thereof, after deducting all the costs and expenses that should have been borne by CONTRACTOR.

ARTICLE 23. SUSPENSION OF WORK

COUNTY may at any time suspend the work, or any part thereof by giving three (3) days' notice to CONTRACTOR in writing. When the reason for such suspension involves safety, health or welfare issues, the three (3) day written notice requirement may be waived at the decision of the COUNTY Management. CONTRACTOR will resume the work within ten (10) days after the date fixed in the written notice from COUNTY to CONTRACTOR to do so.

ARTICLE 24. COUNTY'S RIGHT TO DO WORK

If CONTRACTOR neglects to prosecute the work properly or fails to perform any provision of this Contract, COUNTY may, after three (3) days written notice to the CONTRACTOR, without prejudice to any other remedy it may have, make good such deficiencies and may deduct the cost thereof from the payment then or thereafter due CONTRACTOR.

ARTICLE 25. COUNTY'S RIGHT TO TERMINATE CONTRACT

If CONTRACTOR persistently or repeatedly refuses or fails, except in cases for which extension of time is provided, to supply enough properly skilled workers or proper materials, or if it fails to make prompt payment to subcontractors for material or labor, or persistently disregards laws, ordinances, or the instructions of COUNTY, or otherwise is guilty of a substantial violation of any provision of the contract, then COUNTY may, without prejudice to any other right or remedy and after giving CONTRACTOR ten (10) days written notice, terminate the employment of CONTRACTOR and take possession of the premises and of all materials, tools, and appliances thereon and finish the work by whatever method COUNTY may deem expedient. In such case CONTRACTOR will not be entitled to receive any further payment until the work is finished. If the unpaid balance of the Contract price will exceed the expense of finishing the work, including compensation for additional managerial and administrative service, such excess will be paid to CONTRACTOR. If such expense will exceed such unpaid balance, CONTRACTOR will pay the difference to COUNTY. COUNTY will certify the expense incurred by COUNTY as herein provided, and the damage incurred through the CONTRACTOR'S default.

ARTICLE 26. REMOVAL OF EQUIPMENT

In any case of annulment or termination of this Contract before completion from any cause whatever, CONTRACTOR, if notified to do so by COUNTY, will promptly remove any part or all of its equipment and supplies from the property of COUNTY, failing which COUNTY will have the right to remove such equipment and supplies at the expense of CONTRACTOR.

ARTICLE 27. USE OF COMPLETED PORTIONS

COUNTY has the right to take possession of and use any completed or partially completed portions of the work, notwithstanding the time for completing the entire work or such portions may not have expired, but such taking possession and use is not an acceptance of any work not completed in accordance with the Bid documents. If such prior use increases the cost of or delays the work, CONTRACTOR will be entitled to such extra compensation, or extension of time, or both, as COUNTY may determine.

ARTICLE 28. PAYMENTS WITHHELD

COUNTY may decline to certify payment or, because of discovered evidence or observations, may nullify the whole or any part of any certificate for payment previously issued, to such extent as may be necessary in its opinion to protect COUNTY from loss because of:

- a. Defective work not remedied.
- b. Third party claims filed or reasonable evidence indicating probable filing of such claims.
- c. Failure of CONTRACTOR to make payments properly to Subcontractors or for labor, materials, or equipment.
- d. Reasonable evidence that the work cannot be completed for the unpaid balance of the Contract sum.
- e. Damage to another CONTRACTOR.

When the above grounds are removed, payment will be made for amounts withheld because of them.

ARTICLE 29. WARRANTY

CONTRACTOR will provide a written guarantee covering all costs for repair or replacement of defective work for a period of two (2) years (or longer if noted elsewhere in the construction documents) from substantial completion. CONTRACTOR will complete repair, or respond to COUNTY in writing with repair solution, within seventy-two (72) hours of notification by COUNTY. COUNTY may make emergency repairs to ensure life safety or to prevent property loss, without invalidating the warranty.

ARTICLE 30. LIENS

Neither the final payment nor any part of the retained percentage will become due until CONTRACTOR delivers to COUNTY a complete release of all liens arising out of this Contract, or receipts in full or in lieu thereof, and if required in either case, an affidavit that so far as it has knowledge or information, the release and receipts include all the labor for which a lien could be filed; but CONTRACTOR may, if any subcontractor refuses to furnish a release or receipt in full, furnish a bond satisfactory to COUNTY, to indemnify COUNTY against any lien. If any lien remains unsatisfied after all payments are made, CONTRACTOR will pay to COUNTY all monies that COUNTY may be compelled to pay in discharging such a lien, including all costs and a reasonable attorney's fee.

ARTICLE 31. RIGHTS OF VARIOUS INTERESTS

Wherever work being done by COUNTY'S forces or other contractors is contiguous to work covered by this Contract the respective rights of the various interests involved will be established by the COUNTY to secure the completion of the various portions of the work in general harmony.

ARTICLE 32. SEPARATE CONTRACTS

COUNTY reserves the right to let other contracts in connection with this work. CONTRACTOR will afford other contractors reasonable opportunity for the introduction and storage of their materials and the execution of their work, and will properly connect and coordinate its work with theirs.

If any part of CONTRACTOR'S work depends upon proper execution or results of the work of any other contractor, CONTRACTOR will inspect and its report will constitute an acceptance of the other contractor's work after the execution of its work.

To insure the proper execution of its subsequent work, CONTRACTOR will measure work already in place and will once report to COUNTY any discrepancy between the executed work and the drawings.

ARTICLE 33. COUNTY'S STATUS

The COUNTY has general review of the work and has the authority to reject all work and materials that do not conform to the Contract.

ARTICLE 34. CLAIMS AND DISPUTES

All claims, demands, disputes, controversies, and differences that arise between the parties hereto as result of or in connection with this Contract will be referred to COUNTY in writing with a request for review and response in accordance with this paragraph, which COUNTY will render in writing within a reasonable time.

CONTRACTOR will deliver written notice of each such claim, demand, dispute, controversy or difference to COUNTY within fifteen (15) days of the occurrence of the event giving rise thereto and written supporting data will be submitted to COUNTY within forty-five (45) days of such occurrence unless COUNTY specifies a different period of time in writing to CONTRACTOR. The submission to COUNTY with respect to any such claim, demand, dispute, controversy or difference will be a condition precedent to any exercise by CONTRACTOR of such rights or remedies as CONTRACTOR may otherwise have under the Bid documents or at law in respect of any such claim, demand, dispute, controversy or difference.

If either COUNTY or CONTRACTOR is dissatisfied with any decision of COUNTY and both parties agree in writing, then the dispute may be settled by arbitration in accordance with the Construction Industry Arbitration Rules of the American Arbitration Association, and judgment upon the award rendered by the arbitrator(s) will be entered in any court having jurisdiction thereof. All arbitration hearings must be held in Tucson, Arizona.

ARTICLE 35. CLEANING UP

CONTRACTOR will, as directed by COUNTY, remove from COUNTY'S property and from all public and private property, at its own expense, all temporary structures, rubbish, and waste materials resulting from its operation.

ARTICLE 36. RESERVED

ARTICLE 37. ARCHAEOLOGICAL FEATURES

Construction for this project may occur in an archaeological sensitive area. The County Office of Conservation and Sustainability Cultural Resources Division will determine prior to construction (other than emergencies) any special site monitoring requirements. Human burials, including human skeletal remains, cremations, and funerary objects are protected under A.R.S. section 41-844 on state, county, and municipal lands, and under A.R.S. section 41-865 on private lands. Should archaeological features and/or artifacts or human remains, including human skeletal or cremation remains be discovered, work at that location will cease immediately, and the area will be taped off and avoided until archaeological investigations are completed. Construction is subject to delay in that location pursuant

to applicable State law, while consultation with the Arizona State Museum and appropriate documentation and data recovery takes place. To the extent permitted by law, all archaeological artifacts and other materials will belong to Pima County. No monetary compensation will be made to CONTRACTOR for any claims due to delays in the work schedule. Only the Contract construction time will be extended to permit the original scheduled number of days for completion of the project.

ARTICLE 38. RESERVED

ARTICLE 39. RESERVED

ARTICLE 40. HAZARDOUS MATERIALS/ HAZARDOUS WASTES / HAZARDOUS SUBSTANCES ABATEMENT

Should CONTRACTOR uncover, or otherwise become aware of the presence of any Hazardous Materials, Hazardous Wastes or Hazardous Substances during the construction of this project, notice will be served immediately to the COUNTY Project Manager, and all work surrounding said materials or substances will be ceased until directed to proceed. Construction delays due to Hazardous Materials, Hazardous Wastes or Hazardous Substances abatement may occur.

If this Contract does not otherwise require the services of a Hazardous Materials contractor, abatement of such materials will be provided by Pima County, at its expense and independent of this Contract.

If this Contract already employs the services of a Hazardous Materials contractor, the cost to abate any such additional materials will be added to the contract as Additional Services, in accordance with the provisions of Article 21 "Claims for Cost of Additional Work".

ARTICLE 41. WASTE DISPOSAL FACILITIES

CONTRACTOR will legally dispose of all construction debris in appropriate County operated waste disposal facilities and pay any applicable fees. In the case of conflicts with the provisions of the Contract Specifications, this provision applies.

ARTICLE 42. AS-BUILT DRAWINGS

CONTRACTOR will keep an accurate record of all changes and deviations from the Project Plans and Specifications and submit to COUNTY one set of "As-Built" drawings including dimension, location of underground utilities, etc., upon completion of the work. As-Built drawings will be drawn and submitted in such a format as prescribed by COUNTY.

ARTICLE 43. RESERVED

ARTICLE 44. BUILDER'S RISK

CONTRACTOR will be responsible for equipment, materials, and supplies until completion of the project and acceptance by COUNTY.

END OF EXHIBIT "B" - GENERAL CONDITIONS

EXHIBIT "C" SPECIAL PROVISIONS (7 pages)

FOR

**FY 18/19 ARTERIAL/COLLECTOR
PAVEMENT REPAIR PROJECT PHASE 2
ALL DISTRICTS**

SPECIFICATIONS:

The work herein shall be performed in accordance with the requirements of the following separate documents:

PAG, Standard Specifications for Public Improvements, Volume 1 2015 Edition:
<http://apps.pagnet.org/standardspecifications//>

Pima County/City of Tucson, Standard Details for Public Improvements, 2003 Edition.
https://webcms.pima.gov/UserFiles/Servers/Server_6/File/Government/Transportation/standarddetails2003vector.pdf

Manual on Uniform Traffic Control Devices for Streets and Highways, December 2009, and Amendments.
http://mutcd.fhwa.dot.gov/pdfs/2009/pdf_index.htm

Arizona Supplement to the Manual on Uniform Traffic Control Devices (MUTCD), 2009 Edition
<http://www.azdot.gov/Highways/Traffic/Standards.asp>

Pima County and City of Tucson Department of Transportation Signing Manual, May 2002.
https://webcms.pima.gov/UserFiles/Servers/Server_6/File/Government/Transportation/Roadway%20Design/SigningManual.pdf

Pima County and City of Tucson Department of Transportation Pavement Marking Design Manual, October 2002 (Revised Aug. 2008).
<http://dot.pima.gov/trafeng/DesignManual/PavementManual.pdf>

Additional Tucson Water, Standard Specifications, not included in the Standard Specifications for Public Improvements, 2003 Edition.
<https://www.tucsonaz.gov/water/spec-book>

Pima County Regional Wastewater Reclamation Department Standard Specifications and Details for Construction, 2016.
<http://www.pima.gov/wastewaterreclamation/standards>

These Special Provisions and Bidding Schedule.

PROPOSED WORK:

The proposed work is located in Pima County, all Districts.

The work consists of milling and/or pulverizing, pavement preparation, paving, and striping / pavement markings, detailed in the location tables and maps included herein.

Treatment A – Mill and Overlay

See **FY 18/19 Arterial-Collector Pavement Repair Project Phase 2 Location and Maps**, for neighborhood for specific streets and limits.

Document existing striping.
Prepare all utilities for later adjustment.
Mill 2" into existing Asphalt Concrete (AC).
Pave 2" of new asphaltic concrete.
Place temporary pavement markings.
Complete utility adjustments.
Place final stripe and pavement markings.

All work is to be complete within **80 workdays from the date of the notice to proceed**. Construction sequencing and expectations shall be as described herein. Construction, including permanent striping, must be completed within this time frame. The Contractor shall consider the following contract requirements:

- The Contractor shall schedule a pre-construction meeting within fourteen (14) calendar days of notice of award and held within thirty (30) days of notice of award.
- The Contractor shall prepare traffic control plans prior to the pre-construction meeting in accordance with these specifications. The Contractor shall, at a minimum, be required to maintain at least one open lane of traffic in each direction unless the Contractor offers an alternative traffic control approach that will minimize disturbance to residents and businesses along the project.
- Pima County will issue a notice to proceed at the pre-construction meeting.
- At the pre-construction meeting, the Contractor shall submit a construction schedule for all project elements that meets or decreases the allotted Calendar Contract Days.
- All work shall be done during the day unless prior approved.
- FY 18/19 Arterial-Collector Pavement Repair Project Phase 2 Location and Maps.

GENERAL REQUIREMENTS:

1. Work Schedule:

All work shall be done during the day, one lane at a time, unless the Contractor offers a traffic control approach that will minimize disturbance to residents. Any vegetation within the roadway shall be eradicated.

All items of work shall be completed and accepted by the Engineering Representative during a Final Inspection. If the Final Inspection should reveal work that is not completed or is unacceptable to the Engineering Representative for any reason, a "punch list" of these items shall be generated and provided to the Contractor. Substantial Completion (for the purpose of stopping the contract time) will be granted in accordance with Section 105-20 of the Specifications. Once Substantial Completion is granted, the Contractor shall actively work to achieve Final Acceptance of construction of the Contract within (fifteen) 15 calendar days from the Substantial Completion date of that phase. Failure to prosecute the remaining work within this time period will result in the resumption of time charges and the application of liquidated damages from the date scheduled for final acceptance. When the work on this list has been satisfactorily completed, Final Acceptance shall be given for all items of work.

2. Construction Sequencing:

The Contractor shall be issued a Notice to Proceed at the Pre-Construction meeting. The Contractor shall field verify all existing conditions shown on plans and specified herein prior to beginning construction. Any significant deviations to the conditions that may affect the timely construction of improvements shall be brought to the attention of the Engineer within 24 hours of discovery.

Prior to the delivery of any equipment, materials or supplies to the site of any work, or the beginning of any construction work, it is strongly recommended that the Contractor take pre-construction photos or videos for the purpose of establishing the conditions existing in all the areas to be affected by the construction.

3. Maintenance and Protection of Traffic:

Description and Construction

Traffic control shall protect vehicles and pedestrian traffic in the work area and from construction equipment. Traffic control shall comply with the referenced traffic control manuals and guidelines.

The Contractor shall prepare and construct a Traffic Control Plan and Detour Plan for construction for each segment. Approved plans shall be in-place and approved by Pima County prior to starting construction. No construction shall be done unless the approved traffic control signs are in place.

Convenient access to all residences and businesses shall be maintained and shall be available at all times during construction. **It shall be the Contractor's responsibility to coordinate his work with the residents and businesses so as to minimize local traffic through the work area.** Closure of roadways to through traffic may be allowed in the performance of the seal coat scopes of work with prior approval of the Engineer. Requests for roadway closure shall be made in writing at least five (5) days in advance for the Engineer's review and for ample time for notification and posting.

The Contractor shall be required to maintain at least one open lane of traffic unless the Contractor offers a traffic control approach that will minimize disturbance to residents. Appropriate signage **and** flagmen shall be utilized at all times during one lane operation. The Contractor is advised of peak period traffic during the following intervals:

Morning 7:00 a.m. to 9:00 a.m. Evening 4:00 p.m. to 6:00 p.m.

The Contractor shall maintain access to all side streets, access roads, businesses, residences, driveways, alleys and parking lots except for that period when milling / paving is actually being placed and finished across their frontage.

Throughout the duration of construction, access to Sun Tran bus stops shall be maintained. When relocation of a bus stop is requested by the Contractor, and where the Engineer determines that relocation of a bus stop is necessary to maintain access, the Contractor shall notify Bea Paulus at Sun Tran ((520) 206-8826) or Bob McGee ((520) 206-8807) 5 days in advance of work at that location.

Access to all schools shall be maintained during hours of school operation and activities. The Contractor shall coordinate his work with each school site administrator.

The Contractor shall not store equipment, supplies, materials, or debris on the sidewalks or bike paths.

4. Disposal of Materials and Ownership of Excess Clean Millings:

Millings disposal shall be the responsibility of the Contractor. However, the Contractor shall, with each and every disposal site he arranges for, other than commercial waste sites, provide the Construction Project Manager with a copy of the written approval of the property owner indicating that the property owner is fully aware of what the material consists. The Contractor also shall provide a letter to the Construction Project Manager from the City or County, whichever has jurisdiction, giving site approval for materials disposal at each site to be used. Approval letter shall be received and approved by the Engineer prior to the disposal of any materials at any site.

All millings are the property of the Contractor and the price to haul off-site and disposal shall be included in the milling bid item.

5. Shoulder Grading:

Because of the type of work being proposed and the elevation change to the existing pavement is minimal, it is not anticipated that any shoulder grading, other than areas of erosion to be verified by the Agency for which a borrow item shall be used, will be required. If the construction operation results in minor gaps between the new pavement and the existing shoulder, any filling of this minor gap shall be considered incidental to the other items of construction and shall not be measured or paid separately.

6. Permits:

Before undertaking work at any location covered by this project, the Contractor shall obtain all applicable permits, including but not limited to: air quality permits, water quality permits, street closure permits, and permits required to adjust any sanitary sewer or water facilities.

7. Construction Surveillance:

Pima County forces, including consultant Inspectors, shall perform the inspection of the Contractor's work.

8. Staging Area:

Identification of equipment, materials storage/stockpiling and Contractor/Sub-Contractor parking shall be the responsibility of the Contractor. The Contractor shall provide the Engineer with a copy of the written approval of the property owner indicating that the property owner is fully aware and agreeable to said equipment, materials storage/stockpiling and Contractor/Sub-Contractor parking. This written approval is to be provided to the Engineer prior to commencement of the work.

No work shall be allowed to commence unless the conditions and requirements of this specification section is adhered to. Failure of the Contractor to abide by this specification section shall be sufficient grounds for Pima County to suspend work.

9. Striping:

There are no striping plans; therefore, it is the Contractor's responsibility to as-built existing stripe layout prior to the milling operations. The Contractor shall coordinate with Pima County for final layout configuration prior to replacing all striping, symbols and legends.

107-21 Contractor's Responsibility for Utility Property and Services: is modified to add:

At least 48 hours prior to commencing excavation, the Contractor shall call Blue Stake Center, 1-800-782-5348.

The Contractor's attention is directed to the requirements of A.R.S. 40-360.21 through .29 requiring all parties excavating in public streets, alleys or utility easements to first secure the location of all underground facilities in the vicinity of the excavation.

The following utility agencies have facilities in the area and will require coordination as noted below:

A T & T - Inquiries@ForkertEngineering.com	(800)-252-1133	(714)-963-7964
MCI (Verizon)	Dan Garden	(951) 536-1200
Time Warner/Xpedius	Ray Moreno	618-4206
Southwest Gas Corporation	Robert Daniels	794-6128
Pima County Regional Wastewater Reclamation Department	Field Engineering	724-2651
Cox Communications	Ike Cruse	629-8511
Tucson Electric Power Company	Debra Syskes	917-2617
TEP Overhead Protection	David Smith	396-2728
Tucson Water Department	Jeff Drumm	837-2101
Tucson Water Department (Road Recovery)	Tom Victory	837-2224
Qwest Communications	Merone Kidane	292-7434
COT INET / Communications	Greg McNeal	837-6053
TDOT Signals and Lighting	Luis Murrieta	791-3251
TDOT Median Island Section	Paul Rosenboom	791-3154

PCRWRD has a duty and obligation to protect the public health, safety and the environment. In order to do so PCRWRD is required to review designs, drawings, reports, plans and other prudent construction documents ensure conformance with Arizona Administrative Code Title 18, Chapter 9; Pima County, Arizona, Code of Ordinances Title 13 – PUBLIC SERVICES Division II. – Sewers; and the 2016 Pima County Regional Wastewater Reclamation Department Standard Specifications and Details for Construction Public Sanitary Sewers.

1. Prior to beginning any construction activities, the Contractor shall comply with the requirements of the Letter of Clearance from Pima County Regional Wastewater Reclamation Department (PCRWRD) that has been provided for this project. PCRWRD will provide additional inspection staff which will be present on the project during construction of PCRWRD facilities. The presence of PCRWRD staff will not change the requirements of the Contractor to coordinate all inspection related requirements with the Engineer. All inspection coordination by PCRWRD will be arranged through the Engineer. No separate measurement or payment will be made for coordination between the Contractor and PCRWRD during construction; the cost being considered included in the respective contract items.
2. Note that adjustments to manhole covers for any of the above listed utilities will be performed by the Contractor under this project. The Contractor shall notify the affected utility a minimum of five working days in advance of planned manhole adjustments.

701 Maintenance and Protection of Traffic: Work under this item shall consist of providing temporary traffic control devices, variable message boards, providing flagging services, (except uniformed officers), installing, and maintaining temporary traffic control devices. The cost of developing traffic control plans, resetting barricades, and providing vehicles shall be considered incidental to the work. The work shall be performed, as described in Section 701 of the Standard Specifications and Standard Drawings. Payment for this work will be lump sum.

704 Pavement Markings, Symbols, Legends and Detection Loops: Work under this item shall consist of documenting the existing pavement marking, raised pavement markers, symbols, legends, and detection loops configuration prior to construction, and re-marking the pavement with thermoplastic striping and placing raised pavement markers, symbols, legends, and detection loops upon the new traffic surface in accordance with the Section 700 of the Standard Specifications and Standard Drawings and the current details in the latest PCDOT Striping Manual. Temporary painted stripes shall be applied prior to thermoplastic striping and its cost is incidental to this item. Payment for this work will be a Lump Sum including all labor and materials and will be full compensation for the work performed complete in place.

END OF EXHIBIT "C"



**BLANKET ADDITIONAL INSURED - OWNERS, LESSEES OR CONTRACTORS –
WITH PRODUCTS-COMPLETED OPERATIONS COVERAGE**

It is understood and agreed that this endorsement amends the **COMMERCIAL GENERAL LIABILITY COVERAGE PART** as follows:

SCHEDULE (OPTIONAL)

Name of Additional Insured Persons Or Organizations

(As required by "written contract" per Paragraph A. below.)

Locations of Covered Operations

(As per the "written contract," provided the location is within the "coverage territory" of this Coverage Part.)

A. Section II - Who Is An Insured is amended to include as an additional insured:

1. Any person or organization whom you are required by "written contract" to add as an additional insured on this Coverage Part; and
2. The particular person or organization, if any, scheduled above.

B. The insurance provided to the additional insured is limited as follows:

1. The person or organization is an additional insured only with respect to liability for "bodily injury," "property damage," or "personal and advertising injury" caused in whole or in part by:
 - a. Your acts or omissions, or the acts or omissions of those acting on your behalf, in the performance of your ongoing operations specified in the "written contract"; or
 - b. "Your work" that is specified in the "written contract" but only for "bodily injury" or "property damage" included in the "products-completed operations hazard," and only if:
 - (1) The "written contract" requires you to provide the additional insured such coverage; and
 - (2) This Coverage Part provides such coverage.
2. If the "written contract" specifically requires you to provide additional insurance coverage via the 10/01 edition of CG2010 (aka CG 20 10 10 01), or via the 10/01 edition of CG2037 (aka CG 20 37 10 01), or via the 11/85 edition of CG2010 (aka CG 20 10 11 85), then in paragraph **B.1.** above, the words 'caused in whole or in part by' are replaced by the words 'arising out of'.
3. We will not provide the additional insured any broader coverage or any higher limit of insurance than:
 - a. The maximum permitted by law;
 - b. That required by the "written contract";
 - c. That described in **B.1.** above; or
 - d. That afforded to you under this policy,whichever is less.
4. Notwithstanding anything to the contrary in **Condition 4. Other Insurance (Section IV)**, this insurance is excess of all other insurance available to the additional insured whether on a primary, excess, contingent or

any other basis. But if required by the "written contract" to be primary and non-contributory, this insurance will be primary and non-contributory relative to insurance on which the additional insured is a Named Insured.

5. The insurance provided to the additional insured does not apply to "bodily injury," "property damage," or "personal and advertising injury" arising out of:
 - a. The rendering of, or the failure to render, any professional architectural, engineering, or surveying services, including:
 - (1) The preparing, approving, or failing to prepare or approve maps, shop drawings, opinions, reports, surveys, field orders, change orders or drawings and specifications; and
 - (2) Supervisory, inspection, architectural or engineering activities; or
 - b. Any premises or work for which the additional insured is specifically listed as an additional insured on another endorsement attached to this Coverage Part.

C. SECTION IV – COMMERCIAL GENERAL LIABILITY CONDITIONS is amended as follows:

1. The **Duties In The Event of Occurrence, Offense, Claim or Suit** condition is amended to add the following additional conditions applicable to the additional insured:

An additional insured under this endorsement will as soon as practicable:

- (1) Give us written notice of an "occurrence" or an offense which may result in a claim or "suit" under this insurance, and of any claim or "suit" that does result;
- (2) Except as provided in Paragraph B.4. of this endorsement, agree to make available any other insurance the additional insured has for a loss we cover under this Coverage Part;
- (3) Send us copies of all legal papers received, and otherwise cooperate with us in the investigation, defense, or settlement of the claim or "suit"; and
- (4) Tender the defense and indemnity of any claim or "suit" to any other insurer or self insurer whose policy or program applies to a loss we cover under this Coverage Part. But if the "written contract" requires this insurance to be primary and non-contributory, this provision (4) does not apply to insurance on which the additional insured is a Named Insured.

We have no duty to defend or indemnify an additional insured under this endorsement until we receive from the additional insured written notice of a claim or "suit."

- D. Only for the purpose of the insurance provided by this endorsement, **SECTION V – DEFINITIONS** is amended to add the following definition:

"Written contract" means a written contract or written agreement that requires you to make a person or organization an additional insured on this Coverage Part, provided the contract or agreement:

1. Is currently in effect or becomes effective during the term of this policy; and
2. Was executed prior to:
 - a. The "bodily injury" or "property damage"; or
 - b. The offense that caused the "personal and advertising injury,"
for which the additional insured seeks coverage under this Coverage Part.

All other terms and conditions of the Policy remain unchanged.

Material used with permission of ISO Properties, Inc.

THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.

Waiver of Transfer of Rights of Recovery Against Others to Us

This endorsement modifies insurance provided under the following:

Commercial General Liability Coverage Form

Under SECTION IV – COMMERCIAL GENERAL LIABILITY CONDITIONS, The Transfer Of Rights Of Recovery Against Others To Us Condition is amended by the addition of the following:

We waive any right of recovery we may have against any person or organization because of payments we make for injury or damage arising out of:

1. Your ongoing operations; or
2. "Your work" included in the "products completed operations hazard."

However, this waiver applies only when you have agreed in writing to waive such rights of recovery in a contract or agreement, and only if the contract or agreement:

1. Is in effect or becomes effective during the term of this policy; and
2. Was executed prior to loss.

This endorsement is part of your policy and takes effect on the effective date of your policy, unless another effective date is shown below.

Must Be Completed	
ENDT. NO. 26	POLICY NO. GL 2074978689

Complete Only When This Endorsement Is Not Prepared with the Policy Or Is Not to be Effective with the Policy	
ISSUED TO: Granite Construction Incorporated	EFFECTIVE DATE OF THIS ENDORSEMENT: 10/01/16

THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.

PRIMARY AND NONCONTRIBUTORY – OTHER INSURANCE CONDITION

This endorsement modifies insurance provided under the following:

COMMERCIAL GENERAL LIABILITY COVERAGE PART
PRODUCTS/COMPLETED OPERATIONS LIABILITY COVERAGE PART

The following is added to the **Other Insurance** Condition and supersedes any provision to the contrary:

Primary And Noncontributory Insurance

This insurance is primary to and will not seek contribution from any other insurance available to an additional insured under your policy provided that:

- (1) The additional insured is a Named Insured under such other insurance; and
- (2) You have agreed in writing in a contract or agreement that this insurance would be primary and would not seek contribution from any other insurance available to the additional insured.



Policy Number: GL2074978689
Effective: 10/01/2016

THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.

**CHANGES – NOTICE OF CANCELLATION
OR MATERIAL COVERAGE CHANGE**

This endorsement modifies insurance provided under the following:

COMMERCIAL GENERAL LIABILITY COVERAGE PART
LIQUOR LIABILITY COVERAGE PART
OWNERS AND CONTRACTORS PROTECTIVE LIABILITY COVERAGE PART
POLLUTION LIABILITY COVERAGE PART
PRODUCTS/COMPLETED OPERATIONS LIABILITY COVERAGE PART
RAILROAD PROTECTIVE LIABILITY COVERAGE PART

In the event of cancellation or material change that reduces or restricts the insurance afforded by this Coverage Part (other than the reduction of aggregate limits through payment of claims), we agree to mail prior written notice of cancellation or material change to:

SCHEDULE

1. Name: Any person or organization you are required by written contract or agreement to mail prior written notice of cancellation or material change.
2. Address: Per Certificates of Insurance on file with the broker.
3. Number of days advance notice:

For non-payment of premium, the greater of:
 - the number of days required by state statute or
 - the number of days required by written contract
For any other reason, the lesser of:
 - 60 days or
 - the number of days required in a written contract



ADDITIONAL INSURED – PRIMARY AND NON-CONTRIBUTORY

It is understood and agreed that this endorsement amends the **BUSINESS AUTO COVERAGE FORM** as follows:

SCHEDULE

Name of Additional Insured Persons Or Organizations

Any person or organization whom the named insured is required by written contract to add as an additional insured on this policy.

1. In conformance with paragraph **A.1.c.** of **Who Is An Insured** of Section **II – LIABILITY COVERAGE**, the person or organization scheduled above is an insured under this policy.
2. The insurance afforded to the additional insured under this policy will apply on a primary and non-contributory basis if you have committed it to be so in a written contract or written agreement executed prior to the date of the "accident" for which the additional insured seeks coverage under this policy.

All other terms and conditions of the Policy remain unchanged.

THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.

**WAIVER OF TRANSFER OF RIGHTS OF RECOVERY
AGAINST OTHERS TO US (WAIVER OF SUBROGATION)**

This endorsement modifies insurance provided under the following:

AUTO DEALERS COVERAGE FORM
BUSINESS AUTO COVERAGE FORM
MOTOR CARRIER COVERAGE FORM

With respect to coverage provided by this endorsement, the provisions of the Coverage Form apply unless modified by the endorsement.

This endorsement changes the policy effective on the inception date of the policy unless another date is indicated below.

Named Insured: Granite Construction Incorporated
Endorsement Effective Date: 10/01/2016

SCHEDULE

Name(s) Of Person(s) Or Organization(s): Any person or organization for whom or which you are required by written contract or agreement to obtain this waiver from us.
Information required to complete this Schedule, if not shown above, will be shown in the Declarations.

The **Transfer Of Rights Of Recovery Against Others To Us** condition does not apply to the person(s) or organization(s) shown in the Schedule, but only to the extent that subrogation is waived prior to the "accident" or the "loss" under a contract with that person or organization.



Policy Number: BUA 2074978692

Effective: 10/01/2016

THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.

CANCELLATION BY US

This endorsement modifies insurance provided under the following:

BUSINESS AUTO COVERAGE FORM
GARAGE COVERAGE FORM
TRUCKERS' COVERAGE FORM

Paragraph 2. of Cancellation (Common Policy Conditions) is replaced by the following:

2. We may cancel this Coverage Part by mailing or delivering to the first Named Insured written notice of cancellation at least:
 - a. 10 days before the effective date of cancellation if we cancel for non-payment of premium, or
 - b. 90 days before the effective date of cancellation if we cancel for any other reason.



WORKERS' COMPENSATION AND EMPLOYERS' LIABILITY INSURANCE POLICY

BLANKET WAIVER OF OUR RIGHT TO RECOVER FROM OTHERS- CALIFORNIA

This endorsement changes the policy to which it is attached.

It is agreed that **Part One – Workers' Compensation Insurance G. Recovery From Others** and **Part Two – Employers' Liability Insurance H. Recovery From Others** are amended by adding the following:

We will not enforce our right to recover against persons or organizations. (This agreement applies only to the extent that you perform work under a written contract that requires you to obtain this agreement from us.)

PREMIUM CHARGE –n/a

The charge will be an amount to which you and we agree that is a percentage of the total standard premium for California exposure. The amount is n/a _____ %.

UTAH WAIVER OF SUBROGATION ENDORSEMENT

This endorsement applies only to the insurance provided by the policy because Utah is shown in Item 3.A. of the Information Page.

We have the right to recover our payments from anyone liable for an injury covered by this policy. We will not enforce our right against the person or organization named in the Schedule. (This agreement applies only to the extent that you perform work under a written contract that requires you to obtain this agreement from us.)

This agreement shall not operate directly or indirectly to benefit anyone not named in the Schedule. Our waiver of rights does not release your employees' rights against third parties and does not release our authority as trustee of claims against third parties. **Schedule : Any person or organization for whom the named insured has agreed by written contract to furnish this waiver.**

WC43 03 05 (Ed 7-00)

WAIVER OF OUR RIGHT TO RECOVER FROM OTHERS ENDORSEMENT

All Other States where allowed (except CA, TX, UT)

We have the right to recover our payments from anyone liable for an injury covered by this policy. We will not enforce our right against the person or organization named in the Schedule. (This agreement applies only to the extent that you perform work under a written contract that requires you to obtain this agreement from us.)

This agreement shall not operate directly or indirectly to benefit anyone not named in the Schedule.

Schedule

Any person or organization for whom the named insured has agreed by written contract to furnish this waiver

WC00 03 13 (Ed 4-84)

This endorsement changes the policy to which it is attached and is effective on the date issued unless otherwise stated.

(The information below is required only when this endorsement is issued subsequent to preparation of the policy.)

Endorsement Effective 10/01/2017

WC274978644 Valley Forge Insurance Company
WC274978658 Transportation Insurance Company
WC274978661 Transportation Insurance Company
WC 274978630 Valley Forge Insurance Company



WORKERS' COMPENSATION AND EMPLOYERS' LIABILITY INSURANCE POLICY

NOTICE OF CANCELLATION OR MATERIAL CHANGE ENDORSEMENT

In the event of cancellation or other material change of the policy, we will mail advance notice to the person or organization named in the Schedule. The number of days advance notice is shown in the Schedule.

This endorsement shall not operate directly or indirectly to benefit anyone not named in the Schedule.

Schedule

1. Number of days advance notice:

For non-payment of premium, the greater of:

- the number of days required by state statute or
- the number of days required by written contract

For any other reason, the lesser of:

- 60 days or
- the number of days required in a written contract

2. Notice will be mailed to:

Any person or organization you are required by written contract or agreement to mail prior written notice of cancellation or material change.

Address: Per Certificates of Insurance on file with the broker

This endorsement changes the policy to which it is attached and is effective on the date issued unless otherwise stated.

(The information below is required only when this endorsement is issued subsequent to preparation of the policy.)

Endorsement Effective 10-1-17

Policy No. WC274978630 Valley Forge Insurance Company

WC274978644 Valley Forge Insurance Company

WC274978658 Transportation Insurance Company

WC274978661 Transportation Insurance Company



PROCUREMENT DEPARTMENT

DESIGN & CONSTRUCTION DIVISION • 130 W. CONGRESS STREET, 3RD FLOOR • TUCSON, ARIZONA 85701-1317
TELEPHONE (520) 724-3727 • FAX (520) 724-4434

INSURANCE CARRIER VERIFIES PIMA COUNTY IS NAMED AS ADDITIONAL INSURED TO THE COMPREHENSIVE COMMERCIAL GENERAL LIABILITY POLICY AND THE COMPREHENSIVE AUTOMOBILE LIABILITY POLICY REFERENCED BELOW, THE COUNTY BEING ADDED BY ENDORSEMENT TO THE POLICIES.

Granite Construction Company

Insured Firm

GL 2074978689 (GL) - BUA2074978692 (Auto)

Policy Number

GL/Valley Forge Ins Co – Auto/Transportation Ins Co

Insurance Carrier



Authorized Carrier Signature

Kimberly Leikam

Printed Name

6/12/3018

Date of Signature

NOTE: This document must be included with Insurance Certificates at time of signing contract or renewing contract.



One Tower Square
Hartford, CT 06183

106895498 Travelers
82461895 Federal
30038337 CNA

To be attached to and form part of Bond No. _____

Issued on behalf of Granite Construction Company as Principal, and in favor of the Pima County as Obligee.

It is agreed that:

1. The Surety hereby gives its consent to the change of the amount of the Payment Bond

From: Three Million One Hundred Eleven Thousand
Five Hundred Twenty One Dollars and Zero Cents
\$3,111,521.00

To: Three Million Two Hundred Eleven Thousand
Five Hundred Twenty One Dollars and Zero Cents
\$3,211,521.00

2. This rider is effective as of noon on June 14, 2018


PROVIDED, however, that the liability of the Surety under the attached bond as changed by this Rider shall not be cumulative.

Signed, sealed and dated June 14, 2017.

*Federal Insurance Company
The Continental Insurance Company
Jointly and Severally Liable

Travelers Casualty and Surety Company of America *

By: 
Isabel Barron, Attorney-in-Fact



A notary public or other officer completing this certificate verifies only the identity of the individual who signed the document to which this certificate is attached, and not the truthfulness, accuracy, or validity of that document.

ACKNOWLEDGMENT


State of California
County of Santa Cruz)


On June 14, 2018 before me, Sumi Sohn-Rigler, Notary Public
(insert name and title of the officer)

personally appeared Isabel Barron,
who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) is/are
subscribed to the within instrument and acknowledged to me that he/she/they executed the same in
his/her/their authorized capacity(ies), and that by his/her/their signature(s) on the instrument the
person(s), or the entity upon behalf of which the person(s) acted, executed the instrument.

I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing
paragraph is true and correct.

WITNESS my hand and official seal.

Signature  (Seal)
Sumi Sohn-Rigler, Notary Public



Power of Attorney

Federal Insurance Company | Vigilant Insurance Company | Pacific Indemnity Company

Know All by These Presents, That FEDERAL INSURANCE COMPANY, an Indiana corporation, VIGILANT INSURANCE COMPANY, a New York corporation, and PACIFIC INDEMNITY COMPANY, a Wisconsin corporation, do each hereby constitute and appoint Isabel Barron, Jigisha Desai, John D. Gilliland, Kathleen Schreckengost, Ashley Stinson, Tobi Stonich of Watsonville, California

each as their true and lawful Attorney-in-Fact to execute under such designation in their names and to affix their corporate seals to and deliver for and on their behalf as surety thereon or otherwise, bonds and undertakings and other writings obligatory in the nature thereof (other than bail bonds) given or executed in the course of business on behalf GRANITE CONSTRUCTION INCORPORATED and all Subsidiaries alone or in joint venture as principal, in connection with bids, proposals or contracts to or with the United States of America, any State or political subdivision thereof or any person, firm or corporation. And the execution of such bond or obligation by such Attorney-in-Fact in the Company's name and on its behalf as surety thereon or otherwise, under its corporate seal, in pursuance of the authority hereby conferred shall, upon delivery thereof, be valid and binding upon the Company.

In Witness Whereof, said FEDERAL INSURANCE COMPANY, VIGILANT INSURANCE COMPANY, and PACIFIC INDEMNITY COMPANY have each executed and attested these presents and affixed their corporate seals on this 24th day of July, 2017.

Dawn M. Chloros

Dawn M. Chloros, Assistant Secretary

Stephen M. Haney

Stephen M. Haney, Vice President



STATE OF NEW JERSEY

County of Hunterdon

ss.

On this 24th day of July, 2017 before me, a Notary Public of New Jersey, personally came Dawn M. Chloros, to me known to be Assistant Secretary of FEDERAL INSURANCE COMPANY, VIGILANT INSURANCE COMPANY, and PACIFIC INDEMNITY COMPANY, the companies which executed the foregoing Power of Attorney, and the said Dawn M. Chloros, being by me duly sworn, did depose and say that she is Assistant Secretary of FEDERAL INSURANCE COMPANY, VIGILANT INSURANCE COMPANY, and PACIFIC INDEMNITY COMPANY and knows the corporate seals thereof, that the seals affixed to the foregoing Power of Attorney are such corporate seals and were thereto affixed by authority of the said Companies; and that she signed said Power of Attorney as Assistant Secretary of said Companies by like authority; and that she is acquainted with Stephen M. Haney, and knows him to be Vice President of said Companies; and that the signature of Stephen M. Haney, subscribed to said Power of Attorney is in the genuine handwriting of Stephen M. Haney, and was thereto subscribed by authority of said Companies and in deponent's presence.

Notarial Seal



KATHERINE J. ADELAAR
NOTARY PUBLIC OF NEW JERSEY
No. 2310985
Commission Expires July 18, 2019

[Signature]
Notary Public

CERTIFICATION

Resolutions adopted by the Boards of Directors of FEDERAL INSURANCE COMPANY, VIGILANT INSURANCE COMPANY, and PACIFIC INDEMNITY COMPANY on August 30, 2016:

"RESOLVED, that the following authorizations relate to the execution, for and on behalf of the Company, of bonds, undertakings, recognizances, contracts and other written commitments of the Company entered into in the ordinary course of business (each a "Written Commitment"):

- (1) Each of the Chairman, the President and the Vice Presidents of the Company is hereby authorized to execute any Written Commitment for and on behalf of the Company, under the seal of the Company or otherwise.
(2) Each duly appointed attorney-in-fact of the Company is hereby authorized to execute any Written Commitment for and on behalf of the Company, under the seal of the Company or otherwise, to the extent that such action is authorized by the grant of powers provided for in such person's written appointment as such attorney-in-fact.
(3) Each of the Chairman, the President and the Vice Presidents of the Company is hereby authorized, for and on behalf of the Company, to appoint in writing any person the attorney-in-fact of the Company with full power and authority to execute, for and on behalf of the Company, under the seal of the Company or otherwise, such Written Commitments of the Company as may be specified in such written appointment, which specification may be by general type or class of Written Commitments or by specification of one or more particular Written Commitments.
(4) Each of the Chairman, the President and the Vice Presidents of the Company is hereby authorized, for and on behalf of the Company, to delegate in writing to any other officer of the Company the authority to execute, for and on behalf of the Company, under the Company's seal or otherwise, such Written Commitments of the Company as are specified in such written delegation, which specification may be by general type or class of Written Commitments or by specification of one or more particular Written Commitments.
(5) The signature of any officer or other person executing any Written Commitment or appointment or delegation pursuant to this Resolution, and the seal of the Company, may be affixed by facsimile on such Written Commitment or written appointment or delegation.

FURTHER RESOLVED, that the foregoing Resolution shall not be deemed to be an exclusive statement of the powers and authority of officers, employees and other persons to act for and on behalf of the Company, and such Resolution shall not limit or otherwise affect the exercise of any such power or authority otherwise validly granted or vested."

I, Dawn M. Chloros, Assistant Secretary of FEDERAL INSURANCE COMPANY, VIGILANT INSURANCE COMPANY, and PACIFIC INDEMNITY COMPANY (the "Companies") do hereby certify that

- (i) the foregoing Resolutions adopted by the Board of Directors of the Companies are true, correct and in full force and effect,
(ii) the Companies are duly licensed and authorized to transact surety business in all 50 of the United States of America and the District of Columbia and are authorized by the U.S. Treasury Department; further, Federal and Vigilant are licensed in the U.S. Virgin Islands, and Federal is licensed in Guam, Puerto Rico, and each of the Provinces of Canada except Prince Edward Island; and
(iii) the foregoing Power of Attorney is true, correct and in full force and effect.

Given under my hand and seals of said Companies at Whitehouse Station, NJ, this June 14, 2018



Dawn M. Chloros

Dawn M. Chloros, Assistant Secretary

IN THE EVENT YOU WISH TO NOTIFY US OF A CLAIM, VERIFY THE AUTHENTICITY OF THIS BOND OR NOTIFY US OF ANY OTHER MATTER, PLEASE CONTACT US AT: Telephone (908) 903-3493 Fax (908) 903-3656 e-mail: surety@chubb.com

POWER OF ATTORNEY APPOINTING INDIVIDUAL ATTORNEY-IN-FACT

Know All Men By These Presents, That The Continental Insurance Company, a Pennsylvania insurance company, is a duly organized and existing insurance company having its principal office in the City of Chicago, and State of Illinois, and that it does by virtue of the signature and seal herein affixed hereby make, constitute and appoint

John D Gilliland, Jigisha Desai, Kathleen Schreckengost, Ashley Stinson, Tobi Stonich, Isabel Barron, Individually

of Watsonville, CA, its true and lawful Attorney(s)-in-Fact with full power and authority hereby conferred to sign, seal and execute for and on its behalf bonds, undertakings and other obligatory instruments of similar nature

- In Unlimited Amounts -

and to bind them thereby as fully and to the same extent as if such instruments were signed by a duly authorized officer of the insurance company and all the acts of said Attorney, pursuant to the authority hereby given is hereby ratified and confirmed.

This Power of Attorney is made and executed pursuant to and by authority of the By-Law and Resolutions, printed on the reverse hereof, duly adopted, as indicated, by the Board of Directors of the insurance company.

In Witness Whereof, The Continental Insurance Company has caused these presents to be signed by its Vice President and its corporate seal to be hereto affixed on this 1st day of August, 2017.




The Continental Insurance Company

Paul T. Bruflat
Paul T. Bruflat Vice President

State of South Dakota, County of Minnehaha, ss:

On this 1st day of August, 2017, before me personally came Paul T. Bruflat to me known, who, being by me duly sworn, did depose and say: that he resides in the City of Sioux Falls, State of South Dakota; that he is a Vice President of The Continental Insurance Company, a Pennsylvania insurance company, described in and which executed the above instrument; that he knows the seal of said insurance company; that the seal affixed to the said instrument is such corporate seal; that it was so affixed pursuant to authority given by the Board of Directors of said insurance company and that he signed his name thereto pursuant to like authority, and acknowledges same to be the act and deed of said insurance company.



My Commission Expires June 23, 2021

J. Mohr
J. Mohr Notary Public

CERTIFICATE

I, D. Johnson, Assistant Secretary of The Continental Insurance Company, a Pennsylvania insurance company, do hereby certify that the Power of Attorney herein above set forth is still in force, and further certify that the By-Law and Resolution of the Board of Directors of the insurance company printed on the reverse hereof is still in force. In testimony whereof I have hereunto subscribed my name and affixed the seal of the said insurance company this June 14, 2018



The Continental Insurance Company

D. Johnson
D. Johnson Assistant Secretary

Authorizing By-Laws and Resolutions

ADOPTED BY THE BOARD OF DIRECTORS OF THE CONTINENTAL INSURANCE COMPANY:

This Power of Attorney is made and executed pursuant to and by authority of the following By-Law duly adopted by the Board of Directors of the Company at a meeting held on May 10, 1995.


“RESOLVED: That any Group Vice President may authorize an officer to sign specific documents, agreements and instruments on behalf of the Company provided that the name of such authorized officer and a description of the documents, agreements or instruments that such officer may sign will be provided in writing by the Group Vice President to the Secretary of the Company prior to such execution becoming effective.

This Power of Attorney is signed by Paul T. Bruflat, Vice President, who has been authorized pursuant to the above resolution to execution power of attorneys on behalf of The Continental Insurance Company.

This Power of Attorney is signed and sealed by facsimile under and by the authority of the following Resolution adopted by the Board of Directors of the Company by unanimous written consent dated the 25th day of April, 2012.

“Whereas, the bylaws of the Company or specific resolution of the Board of Directors has authorized various officers (the “Authorized Officers”) to execute various policies, bonds, undertakings and other obligatory instruments of like nature; and

Whereas, from time to time, the signature of the Authorized Officers, in addition to being provided in original, hard copy format, may be provided via facsimile or otherwise in an electronic format (collectively, “Electronic Signatures”), Now therefore be it resolved: that the Electronic Signature of any Authorized Officer shall be valid and binding on the Company.”



ARIZONA STATUTORY PERFORMANCE BOND
PURSUANT TO TITLE 34, ARIZONA REVISED STATUTES
(Penalty of this bond must be 100% of the Contract amount)

KNOW ALL MEN BY THESE PRESENTS THAT: Granite Construction Company

(hereinafter "Principal"), as Principal, and Travelers Casualty and Surety Company of America*

(hereinafter "Surety"), a corporation organized and existing under the laws of the State of Connecticut** with its principal office in the City of Hartford***, holding a certificate of authority to transact surety business in Arizona issued by the Director of Insurance pursuant to Title 20, Chapter 2, Article 1, as Surety, are held and firmly bound unto Pima County, Arizona (hereinafter "Obligee") in the amount of **\$3,111,521.00**, for the payment whereof, Principal and Surety bind themselves, and their heirs, administrators, executors, successors and assigns, jointly and severally, firmly by these presents.

3,211,521.

WHEREAS, the Principal has entered into a certain written contract with the Obligee, dated the 3rd of July, 2018 for:

Solicitation No. 299290 FY 18/19 Arterial/Collector Pavement Repair Project Phase 2

which contract is hereby referred to and made a part hereof as fully and to the same extent as if copied at length herein.

NOW, THEREFORE, THE CONDITION OF THE OBLIGATION IS SUCH, that if the Principal faithfully performs and fulfills all of the undertakings, covenants, terms, conditions and agreements of the contract during the original term of the contract and any extension of the contract, with or without notice to the Surety, and during the life of any guaranty required under the contract, and also performs and fulfills all of the undertakings, covenants, terms, conditions and agreements of all duly authorized modifications of the contract that may hereafter be made, notice of which modifications to the Surety being hereby waived, the above obligation is void. Otherwise it remains in full force and effect.

PROVIDED, HOWEVER, that this bond is executed pursuant to the provisions of Title 34, Chapter 2, Article 2, Arizona Revised Statutes, and all liabilities on this bond shall be determined in accordance with the provisions of Title 34, Chapter 2, Article 2, Arizona Revised Statutes, to the same extent as if it were copied at length in this Contract.

The prevailing party in a suit on this bond shall recover as part of the judgment reasonable attorney fees that may be fixed by a judge of the court.

Witness our hands this 13 day of June, 2018.

Witness our hands this 13 day of June, 2018.

Granite Construction Company

Principal

By:

Jigisha Desai / Vice President

Travelers Casualty and Surety Company of America*


Surety

By:

Tobi Storch / Attorney-In-Fact



*Federal Insurance Company
The Continental Insurance Company
Jointly and Severally Liable
**Indiana, Pennsylvania, respectively
***Whitehouse Station, NJ, Chicago, IL, respectively



A notary public or other officer completing this certificate verifies only the identity of the individual who signed the document to which this certificate is attached, and not the truthfulness, accuracy, or validity of that document.

ACKNOWLEDGMENT


State of California
County of Santa Cruz)


On June 13, 2018 before me, M.I. Barron, Notary Public
(insert name and title of the officer)

personally appeared Tobi Stonich,
who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) is/are
subscribed to the within instrument and acknowledged to me that he/she/they executed the same in
his/her/their authorized capacity(ies), and that by his/her/their signature(s) on the instrument the
person(s), or the entity upon behalf of which the person(s) acted, executed the instrument.

I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing
paragraph is true and correct.

WITNESS my hand and official seal.

Signature 
M.I. Barron, Notary Public



(Seal)

ARIZONA STATUTORY PAYMENT BOND
PURSUANT TO TITLE 34, ARIZONA REVISED STATUTES
(Penalty of this bond must be 100% of the Contract amount)

KNOW ALL MEN BY THESE PRESENTS THAT: Granite Construction Company

(hereinafter "Principal"), as Principal, and Travelers Casualty and Surety Company of America*

(hereinafter "Surety"), a corporation organized and existing under the laws of the State of Connecticut*, with its principal office in the City of Hartford***, holding a certificate of authority to transact surety business in Arizona issued by the Director of Department of Insurance pursuant to Title 20, Chapter 2, Article 1, as Surety, are held and firmly bound unto Pima County (hereinafter "Obligee") in the amount of **\$3,111,521.00**, for the payment whereof, Principal and Surety bind themselves, and their heirs, administrators, executors, successors and assigns, jointly and severally, firmly by these presents.

WHEREAS, the Principal has entered into a certain written contract with the Obligee, dated the, **3rd of July, 2018** for:

Solicitation No. 299290 FY 18/19 Arterial/Collector Pavement Repair Project Phase 2

which contract is hereby referred to and made a part hereof as fully and to the same extent as if copied at length herein.

NOW, THEREFORE, THE CONDITION OF THE OBLIGATION IS SUCH, that if the Principal promptly pays all monies due to all persons supplying labor or materials to the Principal or the Principal's subcontractors in the prosecution of the work provided for in the contract, this obligation is void. Otherwise it remains in full force and effect.

PROVIDED, HOWEVER, that this bond is executed pursuant to the provisions of Title 34, Chapter 2, Article 2, Arizona Revised Statutes, and all liabilities on this bond shall be determined in accordance with the provisions, conditions and limitations of Title 34, Chapter 2, Article 2, Arizona Revised Statutes, to the same extent as if it were copied at length in this Contract.

The prevailing party in a suit on this bond shall recover as part of the judgment reasonable attorney fees that may be fixed by a judge in the court.

Witness our hands this 13 day of June, 2018.

Granite Construction Company

Principal

By:

Jigisha Desai / Vice President

Travelers Casualty and Surety Company of America*

Surety

By:

Toby Stonich / Attorney-In-Fact



*Federal Insurance Company
The Continental Insurance Company
Jointly and Severally Liable

**Indiana, Pennsylvania, respectively

***Whitehouse Station, NJ, Chicago, IL, respectively



A notary public or other officer completing this certificate verifies only the identity of the individual who signed the document to which this certificate is attached, and not the truthfulness, accuracy, or validity of that document.

ACKNOWLEDGMENT

State of California
County of Santa Cruz)

On June 13, 2018 before me, M.I. Barron, Notary Public
(insert name and title of the officer)


personally appeared Tobi Stonich,
who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) is/are
subscribed to the within instrument and acknowledged to me that he/she/they executed the same in
his/her/their authorized capacity(ies), and that by his/her/their signature(s) on the instrument the
person(s), or the entity upon behalf of which the person(s) acted, executed the instrument.

I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing
paragraph is true and correct.

WITNESS my hand and official seal.

Signature *M.I. Barron*
M.I. Barron, Notary Public

(Seal)





POWER OF ATTORNEY

Travelers Casualty and Surety Company of America
Travelers Casualty and Surety Company
St. Paul Fire and Marine Insurance Company

Attorney-In-Fact No. 232494

KNOW ALL MEN BY THESE PRESENTS: That Travelers Casualty and Surety Company of America, Travelers Casualty and Surety Company, and St. Paul Fire and Marine Insurance Company are corporations duly organized under the laws of the State of Connecticut (herein collectively called the "Companies"), and that the Companies do hereby make, constitute and appoint Tobi Stonich, of the City of Watsonville, State of California, their true and lawful Attorney-in-Fact to sign, execute, seal and acknowledge any and all bonds, recognizances, conditional undertakings and other writings obligatory in the nature thereof on behalf of the Companies in their business of guaranteeing the fidelity of persons, guaranteeing the performance of contracts and executing or guaranteeing bonds and undertakings required or permitted in any actions or proceedings allowed by law.

This Power of Attorney is limited to bonds, recognizances, conditional undertakings and other writings obligatory in the nature thereof for Granite Construction Incorporated and all subsidiaries and affiliates, alone or in joint venture.

IN WITNESS WHEREOF, the Companies have caused this instrument to be signed and their corporate seals to be hereto affixed, this 3rd day of February, 2017.

Travelers Casualty and Surety Company of America
Travelers Casualty and Surety Company
St. Paul Fire and Marine Insurance Company



State of Connecticut

City of Hartford ss.

By: [Signature]
Robert L. Raney, Senior Vice President

On this the 3rd day of February, 2017, before me personally appeared Robert L. Raney, who acknowledged himself to be the Senior Vice President of Travelers Casualty and Surety Company of America, Travelers Casualty and Surety Company, and St. Paul Fire and Marine Insurance Company, and that he, as such, being authorized so to do, executed the foregoing instrument for the purposes therein contained by signing on behalf of the corporations by himself as a duly authorized officer.

In Witness Whereof, I hereunto set my hand and official seal.

My Commission expires the 30th day of June, 2021



[Signature]
Marie C. Tetreault, Notary Public

This Power of Attorney is granted under and by the authority of the following resolutions adopted by the Boards of Directors of Travelers Casualty and Surety Company of America, Travelers Casualty and Surety Company, and St. Paul Fire and Marine Insurance Company, which resolutions are now in full force and effect, reading as follows:


RESOLVED, that the Chairman, the President, any Vice Chairman, any Executive Vice President, any Senior Vice President, any Vice President, any Second Vice President, the Treasurer, any Assistant Treasurer, the Corporate Secretary or any Assistant Secretary may appoint Attorneys-in-Fact and Agents to act for and on behalf of the Company and may give such appointee such authority as his or her certificate of authority may prescribe to sign with the Company's name and seal with the Company's seal bonds, recognizances, contracts of indemnity, and other writings obligatory in the nature of a bond, recognizance, or conditional undertaking, and any of said officers or the Board of Directors at any time may remove any such appointee and revoke the power given him or her; and it is

FURTHER RESOLVED, that the Chairman, the President, any Vice Chairman, any Executive Vice President, any Senior Vice President or any Vice President may delegate all or any part of the foregoing authority to one or more officers or employees of this Company, provided that each such delegation is in writing and a copy thereof is filed in the office of the Secretary; and it is

FURTHER RESOLVED, that any bond, recognizance, contract of indemnity, or writing obligatory in the nature of a bond, recognizance, or conditional undertaking shall be valid and binding upon the Company when (a) signed by the President, any Vice Chairman, any Executive Vice President, any Senior Vice President or any Vice President, any Second Vice President, the Treasurer, any Assistant Treasurer, the Corporate Secretary or any Assistant Secretary and duly attested and sealed with the Company's seal by a Secretary or Assistant Secretary; or (b) duly executed (under seal, if required) by one or more Attorneys-in-Fact and Agents pursuant to the power prescribed in his or her certificate or their certificates of authority or by one or more Company officers pursuant to a written delegation of authority; and it is

FURTHER RESOLVED, that the signature of each of the following officers: President, any Executive Vice President, any Senior Vice President, any Vice President, any Assistant Vice President, any Secretary, any Assistant Secretary, and the seal of the Company may be affixed by facsimile to any Power of Attorney or to any certificate relating thereto appointing Resident Vice Presidents, Resident Assistant Secretaries or Attorneys-in-Fact for purposes only of executing and attesting bonds and undertakings and other writings obligatory in the nature thereof, and any such Power of Attorney or certificate bearing such facsimile signature or facsimile seal shall be valid and binding upon the Company and any such power so executed and certified by such facsimile signature and facsimile seal shall be valid and binding on the Company in the future with respect to any bond or understanding to which it is attached.


I, **Kevin E. Hughes**, the undersigned, Assistant Secretary of Travelers Casualty and Surety Company of America, Travelers Casualty and Surety Company, and St. Paul Fire and Marine Insurance Company, do hereby certify that the above and foregoing is a true and correct copy of the Power of Attorney executed by said Companies, which will remain in full force and effect through December 31, 2018.



Kevin E. Hughes, Assistant Secretary



To verify the authenticity of this Power of Attorney, call 1-800-421-3880 to contact us. Please refer to the Attorney-In-Fact number, the above-named individual and the details of the bond to which the power is attached.



Power of Attorney

Federal Insurance Company | Vigilant Insurance Company | Pacific Indemnity Company

Know All by These Presents, That FEDERAL INSURANCE COMPANY, an Indiana corporation, VIGILANT INSURANCE COMPANY, a New York corporation, and PACIFIC INDEMNITY COMPANY, a Wisconsin corporation, do each hereby constitute and appoint Isabel Barron, Jigisha Desai, John D. Gilliland, Kathleen Schreckengost, Ashley Stinson, Tobi Stonich of Watsonville, California

each as their true and lawful Attorney-in-Fact to execute under such designation in their names and to affix their corporate seals to and deliver for and on their behalf as surety thereon or otherwise, bonds and undertakings and other writings obligatory in the nature thereof (other than bail bonds) given or executed in the course of business on behalf GRANITE CONSTRUCTION INCORPORATED and all Subsidiaries alone or in joint venture as principal, in connection with bids, proposals or contracts to or with the United States of America, any State or political subdivision thereof or any person, firm or corporation. And the execution of such bond or obligation by such Attorney-in-Fact in the Company's name and on its behalf as surety thereon or otherwise, under its corporate seal, in pursuance of the authority hereby conferred shall, upon delivery thereof, be valid and binding upon the Company.

In Witness Whereof, said FEDERAL INSURANCE COMPANY, VIGILANT INSURANCE COMPANY, and PACIFIC INDEMNITY COMPANY have each executed and attested these presents and affixed their corporate seals on this 24th day of July, 2017.

Dawn M. Chloros

Dawn M. Chloros, Assistant Secretary

Stephen M. Haney

Stephen M. Haney, Vice President



STATE OF NEW JERSEY

County of Hunterdon

ss.

On this 24th day of July, 2017 before me, a Notary Public of New Jersey, personally came Dawn M. Chloros, to me known to be Assistant Secretary of FEDERAL INSURANCE COMPANY, VIGILANT INSURANCE COMPANY, and PACIFIC INDEMNITY COMPANY, the companies which executed the foregoing Power of Attorney, and the said Dawn M. Chloros, being by me duly sworn, did depose and say that she is Assistant Secretary of FEDERAL INSURANCE COMPANY, VIGILANT INSURANCE COMPANY, and PACIFIC INDEMNITY COMPANY and knows the corporate seals thereof, that the seals affixed to the foregoing Power of Attorney are such corporate seals and were thereto affixed by authority of the said Companies; and that she signed said Power of Attorney as Assistant Secretary of said Companies by like authority; and that she is acquainted with Stephen M. Haney, and knows him to be Vice President of said Companies; and that the signature of Stephen M. Haney, subscribed to said Power of Attorney is in the genuine handwriting of Stephen M. Haney, and was thereto subscribed by authority of said Companies and in deponent's presence.

Notarial Seal



KATHERINE J. ADELAAR
NOTARY PUBLIC OF NEW JERSEY
No. 2318985
Commission Expires July 16, 2018

Signature of Katherine J. Adelaar, Notary Public

CERTIFICATION

Resolutions adopted by the Boards of Directors of FEDERAL INSURANCE COMPANY, VIGILANT INSURANCE COMPANY, and PACIFIC INDEMNITY COMPANY on August 30, 2016:

"RESOLVED, that the following authorizations relate to the execution, for and on behalf of the Company, of bonds, undertakings, recognizances, contracts and other written commitments of the Company entered into in the ordinary course of business (each a "Written Commitment"):

- (1) Each of the Chairman, the President and the Vice Presidents of the Company is hereby authorized to execute any Written Commitment for and on behalf of the Company, under the seal of the Company or otherwise.
(2) Each duly appointed attorney-in-fact of the Company is hereby authorized to execute any Written Commitment for and on behalf of the Company, under the seal of the Company or otherwise, to the extent that such action is authorized by the grant of powers provided for in such person's written appointment as such attorney-in-fact.
(3) Each of the Chairman, the President and the Vice Presidents of the Company is hereby authorized, for and on behalf of the Company, to appoint in writing any person the attorney-in-fact of the Company with full power and authority to execute, for and on behalf of the Company, under the seal of the Company or otherwise, such Written Commitments of the Company as may be specified in such written appointment, which specification may be by general type or class of Written Commitments or by specification of one or more particular Written Commitments.
(4) Each of the Chairman, the President and the Vice Presidents of the Company is hereby authorized, for and on behalf of the Company, to delegate in writing to any other officer of the Company the authority to execute, for and on behalf of the Company, under the Company's seal or otherwise, such Written Commitments of the Company as are specified in such written delegation, which specification may be by general type or class of Written Commitments or by specification of one or more particular Written Commitments.
(5) The signature of any officer or other person executing any Written Commitment or appointment or delegation pursuant to this Resolution, and the seal of the Company, may be affixed by facsimile on such Written Commitment or written appointment or delegation.

FURTHER RESOLVED, that the foregoing Resolution shall not be deemed to be an exclusive statement of the powers and authority of officers, employees and other persons to act for and on behalf of the Company, and such Resolution shall not limit or otherwise affect the exercise of any such power or authority otherwise validly granted or vested."

I, Dawn M. Chloros, Assistant Secretary of FEDERAL INSURANCE COMPANY, VIGILANT INSURANCE COMPANY, and PACIFIC INDEMNITY COMPANY (the "Companies") do hereby certify that

- (i) the foregoing Resolutions adopted by the Board of Directors of the Companies are true, correct and in full force and effect,
(ii) the Companies are duly licensed and authorized to transact surety business in all 50 of the United States of America and the District of Columbia and are authorized by the U.S. Treasury Department; further, Federal and Vigilant are licensed in the U.S. Virgin Islands, and Federal is licensed in Guam, Puerto Rico, and each of the Provinces of Canada except Prince Edward Island; and
(iii) the foregoing Power of Attorney is true, correct and in full force and effect.

Given under my hand and seals of said Companies at Whitehouse Station, NJ, this June 5, 2018



Dawn M. Chloros

Dawn M. Chloros, Assistant Secretary

IN THE EVENT YOU WISH TO NOTIFY US OF A CLAIM, VERIFY THE AUTHENTICITY OF THIS BOND OR NOTIFY US OF ANY OTHER MATTER, PLEASE CONTACT US AT: Telephone (908) 903-3493 Fax (908) 903-3656 e-mail: surety@chubb.com

POWER OF ATTORNEY APPOINTING INDIVIDUAL ATTORNEY-IN-FACT

Know All Men By These Presents, That The Continental Insurance Company, a Pennsylvania insurance company, is a duly organized and existing insurance company having its principal office in the City of Chicago, and State of Illinois, and that it does by virtue of the signature and seal herein affixed hereby make, constitute and appoint

John D Gilliland, Jigisha Desai, Kathleen Schreckengost, Ashley Stinson, Tobi Stonich, Isabel Barron, Individually

of Watsonville, CA, its true and lawful Attorney(s)-in-Fact with full power and authority hereby conferred to sign, seal and execute for and on its behalf bonds, undertakings and other obligatory instruments of similar nature

- In Unlimited Amounts -

and to bind them thereby as fully and to the same extent as if such instruments were signed by a duly authorized officer of the insurance company and all the acts of said Attorney, pursuant to the authority hereby given is hereby ratified and confirmed.

This Power of Attorney is made and executed pursuant to and by authority of the By-Law and Resolutions, printed on the reverse hereof, duly adopted, as indicated, by the Board of Directors of the insurance company.

In Witness Whereof, The Continental Insurance Company has caused these presents to be signed by its Vice President and its corporate seal to be hereto affixed on this 1st day of August, 2017.




The Continental Insurance Company

Paul T. Bruflat

Paul T. Bruflat Vice President

State of South Dakota, County of Minnehaha, ss:

On this 1st day of August, 2017, before me personally came Paul T. Bruflat to me known, who, being by me duly sworn, did depose and say: that he resides in the City of Sioux Falls, State of South Dakota; that he is a Vice President of The Continental Insurance Company, a Pennsylvania insurance company, described in and which executed the above instrument; that he knows the seal of said insurance company; that the seal affixed to the said instrument is such corporate seal; that it was so affixed pursuant to authority given by the Board of Directors of said insurance company and that he signed his name thereto pursuant to like authority, and acknowledges same to be the act and deed of said insurance company.



My Commission Expires June 23, 2021

J. Mohr

J. Mohr Notary Public

CERTIFICATE

I, D. Johnson, Assistant Secretary of The Continental Insurance Company, a Pennsylvania insurance company, do hereby certify that the Power of Attorney herein above set forth is still in force, and further certify that the By-Law and Resolution of the Board of Directors of the insurance company printed on the reverse hereof is still in force. In testimony whereof I have hereunto subscribed my name and affixed the seal of the said insurance company this June 5, 2018



The Continental Insurance Company

D. Johnson

D. Johnson Assistant Secretary

Authorizing By-Laws and Resolutions

ADOPTED BY THE BOARD OF DIRECTORS OF THE CONTINENTAL INSURANCE COMPANY:

This Power of Attorney is made and executed pursuant to and by authority of the following By-Law duly adopted by the Board of Directors of the Company at a meeting held on May 10, 1995.

“RESOLVED: That any Group Vice President may authorize an officer to sign specific documents, agreements and instruments on behalf of the Company provided that the name of such authorized officer and a description of the documents, agreements or instruments that such officer may sign will be provided in writing by the Group Vice President to the Secretary of the Company prior to such execution becoming effective.

This Power of Attorney is signed by Paul T. Bruflat, Vice President, who has been authorized pursuant to the above resolution to execution power of attorneys on behalf of The Continental Insurance Company.

This Power of Attorney is signed and sealed by facsimile under and by the authority of the following Resolution adopted by the Board of Directors of the Company by unanimous written consent dated the 25th day of April, 2012.

“Whereas, the bylaws of the Company or specific resolution of the Board of Directors has authorized various officers (the “Authorized Officers”) to execute various policies, bonds, undertakings and other obligatory instruments of like nature; and

Whereas, from time to time, the signature of the Authorized Officers, in addition to being provided in original, hard copy format, may be provided via facsimile or otherwise in an electronic format (collectively, “Electronic Signatures”), Now therefore be it resolved: that the Electronic Signature of any Authorized Officer shall be valid and binding on the Company.”

